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Addendum No. 2  

 

Date June 9, 2016 

Project Name Greenville Transportation Activity Center 

Project Location Greenville, NC 

Project No. L3005900 

 

 

1.1 Definition 

A. An Addendum is a modification to a Bid Issue.  An Addendum is issued during the bidding period 

and supersedes previous documentation in the Bid Issue. 

2.1 Bidder's Responsibility 

A. The Bidder’s proposal shall incorporate this Addendum to the same extent as though it was 

originally included in the Bid Issue. 

B. The Bidder’s proposal confirms receipt of the Addendum as provided in the Form of Proposal. 

3.1 Drawings 

A. The following Drawings are revised as follows: 

Civil 

1. Drawing No. C-4 

Description of Revision:  

a. Drawing clarification:  The concrete pavement section does not require 

reinforcement or dowels at the joints. 

Architectural 

1. Drawing No. A-900 

Description of Revision:  

a. Drawing clarification:  Bike racks on the east side of the building are 

OFCI and bike racks on the west side of the building are CFCI. 
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Greenville Transportation Activity Center 

Project No. L3005900 

Addendum No. 2, June 9, 2016 

4.1 Project Manual 

A. The following Specification Sections are revised and reissued: 

1. Section No. 000110 – Specifications List 

Description of Revision:  

a. Added Termite Control. 

2. Section No. 002113 – Instructions to Bidders 

Description of Revision:  

a. Change date for cut-off of bidder’s questions to June 15, 2016. 

3. Section No. 004113 – Bid Form – Stipulated Sum Single-Prime Contract 

Description of Revision:  

a. Added Unit Price line. 

4. Section No. 013410 – Submittal Register 

Description of Revision:  

a. Added Section 313116 submittals. 

5. Section No. 096543 – Linoleum Flooring 

Description of Revision:  

a. Added “Harmonium XF2” as manufactured by Tarkett as an equal 

product. 

B. The following Specification Section is issued: 

1. Section No. 313116 – Termite Control. 

 

END OF ADDENDUM NO.  2 



Greenville Transportation and Activity Center

SPECIFICATIONS LIST
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Procurement and Contracting Requirements

000101 Project Title Page O

000107 Seals Page O

000110 Specifications List O REV

000115 List of Drawings O

001113 Advertisement for Bids O

002113 Instructions to Bidders O REV

002513 Pre-Bid Meetings O

003126 Existing Hazardous Material and Removal Information O

003132 Geotechnical Data O

004113 Bid Form - Stipulated Sum Single-Prime Contract O REV

004313 Bid Security Forms O

004325 Substitution Request Form (During Procurement) O

005213 Owner-Contractor Agreement O

006000 Project Forms O

006113 Performance and Payment Bond Form O

006239 Disadvantaged Business Enterprise Program O

006276.13 Sales Tax Form O

008000 Supplementary Conditions O

008100 Special Conditions – FTA Terms & Conditions O

Division 01 - General Requirements

010460 Chases, Openings and Inserts O

010490 Coordination Drawings O

011100 Summary of Work O

012200 Unit Prices O

012300 Alternates O REV

012513 Product Substitution Procedures O

012600 Modification Procedures O

012973 Schedule of Values O

012976 Application for Payment O

013100 Project Coordination O

013119 Project Meetings O

013200 Progress Reports O

013216 Construction Schedules O

013300 Submittals O

013329 Sustainability Requirements O

013410 Submittal Register O REV

O  = Original Issue

REV   = Revised 

Blank   = Future Issue

DEL   = Deleted
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O  = Original Issue

REV   = Revised 

Blank   = Future Issue

DEL   = Deleted

013543 Environmental Protection O

014100 Codes, Regulations and Standards O

014216 Definitions and Documentation Standards O

014523 Inspection and Testing Services O

014527 Inspection and Testing of Earthwork O

014533 Inspection and Testing of Cast-In-Place Concrete O

014535 Inspection and Testing of Masonry O

014537 Inspection and Testing of Asphaltic Concrete O

014551 Inspection and Testing of Structural Steel O

014570 Inspection and Testing of Exterior Enclosure O

014571 Inspection and Testing of Roofing and Waterproofing O

014900 Methods and Means Engineering O

015200 Construction Facilities O

015700 Construction Pollution Controls O

016000 Material and Equipment O

016610 Testing and Balancing of Mechanical Systems O

017123 Field Engineering O

017329 Cutting and Patching O

017400 Warranties and Bonds O

017419 Construction Waste Management O

017423 Final Cleaning O

017700 Project Closeout O

017823 Operation and Maintenance Data O

017839 Project Record Documents O

018120 Construction Indoor Air Quality (IAQ) Management O

019113 General Commissioning Requirements O

Division 02 - Existing Conditions

024116.13 Building Demolition O

Division 03 - Concrete

031000 Concrete Formwork O

032000 Concrete Reinforcement O

032500 Concrete Accessories O

033000 Cast-In-Place Concrete O

033543 Polished Concrete Finishing O

Division 04 - Masonry

042000 Unit Masonry O
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O  = Original Issue

REV   = Revised 

Blank   = Future Issue

DEL   = Deleted

Division 05 - Metals

050513 Fluoropolymer Coatings O

051200 Structural Steel Framing        O
051213 Architecturally Exposed Structural Steel Framing O
055000 Metal Fabrications O

055213 Pipe and Tube Railings O

Division 06 - Wood, Plastic and Composites

061000 Rough Carpentry O

061543 Cross Laminated Timber Panels O

061600 Sheathing O

061800 Glue-Laminated Construction O

062000 Finish Carpentry O

064000 Architectural Woodwork O

Division 07 - Thermal and Moisture Protection

070050 Exterior Enclosure, General O

071352 Modified Bituminous Sheet Waterproofing O

072100 Thermal Insulation O

072600 Air/Vapor Barriers O

074233 Phenolic Wall Panels O

075000 Membrane Roofing (Single-Ply) O

076000 Flashing and Sheet Metal O

077200 Roof Accessories O

077210 Fall Arrest Roof Anchors O

078400 Firestopping O

079200 Joint Sealants O

Division 08 - Openings

081113 Standard Hollow Metal Doors and Frames O

081400 Wood Doors O

081500 Fiberglass-Reinforced Plastic Doors O

083100 Access Doors and Panels O

084113 Aluminum Entrances and Storefronts O

084413 Glazed Aluminum Curtainwall O

087100 Door Hardware O

088000 Glazing O

088300 Mirrors O

089100 Louvers O
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O  = Original Issue

REV   = Revised 

Blank   = Future Issue

DEL   = Deleted

Division 09 - Finishes

092116 Gypsum Board Assemblies O

093013 Ceramic Tiling O

095100 Acoustical Ceilings O

096519 Resilient Tile Flooring O

096543 Linoleum Flooring O REV

096813 Tile Carpeting O

099100 Painting O

099600 High Performance Coatings O

Division 10 - Specialties

101400 Exterior Signs O

101401 Interior Signs O

102113 Compact Laminate (Solid Phenolic) Toilet Compartments O

102813 Toilet Accessories O

104413 Fire Extinguishers and Cabinets O

Division 11 - Equipment

113113 Residential Kitchen Appliances O

Division 12 - Furnishings

122113 Horizontal Louver Blinds O

124813 Entrance Mats and Frames O

129300 Site Furnishings and Structures O

Division 14 - Conveying Equipment

142400 Machine Roomless Holesss Hydraulic Elevators O

Division 21 - Fire Suppression

210517 Sleeves and Sleeve Seals for Fire-Suppression Piping O

210518 Escutcheons for Fire-Suppression Piping O

210523 General-Duty Valves for Water-Based Fire-Suppression Piping
O

211100 Facility Fire-Suppression Water-Service Piping O

211313 Wet-Pipe Sprinkler Systems O

211316 Dry-Pipe Sprinkler Systems O
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O  = Original Issue

REV   = Revised 

Blank   = Future Issue

DEL   = Deleted

Division 22 - Plumbing

220513 Common Motor Requirements for Plumbing Equipment O

220517 Sleeves and Sleeve Seals for Plumbing Piping O

220518 Escutcheons for Plumbing Piping O

220519 Meters and Gages for Plumbing Piping O

220523 General-Duty Valves for Plumbing Piping O

220529 Hangers and Supports for Plumbing Piping and Equipment O

220553 Identification for Plumbing Piping and Equipment O

220716 Plumbing Equipment Insulation O

220719 Plumbing Piping Insulation O

220800 Commissioning of Plumbing Systems O

221113 Facility Water Distribution Piping O
221116 Domestic Water Piping O
221119 Domestic Water Piping Specialties O

221123 Domestic Water Pumps O

221313 Facility Sanitary Sewers O

221316 Sanitary Waste and Vent Piping O

221319 Sanitary Waste Piping Specialties O

221319.13 Sanitary Drains O

221413 Facility Storm Drainage Piping O

221423 Storm Drainage Piping Specialties O

221429 Sump Pumps O

223300 Electric, Domestic-Water Heaters O

224213.13 Commercial Water Closets O

224213.16 Commercial Urinals O

224216.13 Commercial Lavatories O

224216.16 Commercial Sinks O

224713 Drinking Fountains O

224723 Remote Water Coolers O

Division 23 - HVAC

230513 Common Motor Requirements for HVAC Equipment O
230517 Sleeves and Sleeve Seals for HVAC Piping O
230518 Escutcheon for HVAC Piping O
230523 General-Duty Valves for HVAC Piping O
230529 Hangers and Supports for HVAC Piping and Equipment O
230553 Identification for HVAC Piping and Equipment O
230593 Testing, Adjusting, and Balancing for HVAC O
230713 Duct Insulation O
230800 Commissioning of Mechanical Systems O
230900 Instrumentation and Control for HVAC O
230901 Commissioning of Integrated Automation Systems O
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O  = Original Issue

REV   = Revised 

Blank   = Future Issue

DEL   = Deleted

230993 Sequence of Operations for HVAC Controls O
232300 Refrigerant Piping O
233113 Metal Ducts O
233300 Air Duct Accessories O
233423 HVAC Power Ventilators O
233713 Diffusers, Registers, and Grilles O
234100 Particulate Air Filtration O
236200 Packaged Compressor and Condenser Units O
236313 Air-Cooled Refrigerant Condensers O
237433 Dedicated Outdoor-Air Units O
238219 Fan Coil Units O
238239 Unit Heaters O

Division 26 - Electrical

260519 Low-Voltage Electrical Power Conductors and Cables O
260526 Grounding and Bonding for Electrical Systems O
260529 Hangers and Supports for Electrical Systems O
260533 Raceways and Boxes for Electrical Systems O
260543 Underground Ducts and Raceways for Electrical Systems O
260544 Sleeves and Sleeve Seals for Electrical Raceways and Cabling O
260553 Identification for Electrical Systems O
260572 Overcurrent Protective Device Short-Circuit Study O
260573 Overcurrent Protective Device Coordination Study O
260574 Overcurrent Protective Device Arc-Flash Study O
260800 Commissioning of Electrical Systems O
260913 Electrical Power Monitoring and Control O
260923 Lighting Control Devices O
260936 Modular Dimming Controls O
262416 Panelboards O
262713 Electricity Metering O
262726 Wiring Devices O
262813 Fuses O
262816 Enclosed Switches And Circuit Breakers O
265119 LED Interior Lighting O
265219 Emergency and Exit Lighting O
265613 Lighting Poles and Standards O
265619 Exterior Lighting O

Division 27 - Communications

270000 Communications O

270526 Grounding and Bonding for Communications Systems O

270529 Hangers and Supports for Communications Systems O

270533 Conduits and Backboxes for Communications Systems O

270536 Cable Tray for Communications Systems O

270553 Identification for Communications Systems O
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O  = Original Issue

REV   = Revised 

Blank   = Future Issue

DEL   = Deleted

270800 Commissioning of Communications O

271116 Communications Cabinets, Racks, Frames and Enclosures O

271119 Communications Termination Blocks and Patch Panels O

271519 Data Communications Horizontal Cabling O

271543 Communications Faceplates and Connectors O

275116 Public Address Systems O

Division 28 - Electronic Safety and Security

280513 Conductors and Cables for Electronic Safety and Security O

281300 Access Control O

282300 Video Surveillance O

283111 Digital, Addressable Fire-Alarm System O

Division 31 - Earthwork

312000 Earth Moving O

313116 Termite Control O

Division 32 - Exterior Improvements

321216 Asphalt Paving O

321313 Concrete for Exterior Improvements O

321416 Brick Pavers, Mortar Bed O

321723 Pavement Markings O

329000 Planting O

Division 33 - Utilities

331000 Water Utilities O

333000 Sanitary Sewerage Utilities O

334000 Storm Sewer Utilites O

END
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Instructions To Bidders 

Greenville Transportation Activity Center 

Project Number L3005900 

Issue for Construction – May 10, 2016 

 

 

Section 002113 Instructions To Bidders 

Part 1 General  

1.1 Basic Information 

A. The following is a tabulation of basic bidding information for the convenience of Bidders.  Where 

required, subjects are elaborated upon in this Section. 

1. Project Name:  Greenville Transportation Activity Center 

2. Bids Due:  June 23, 2016 by 2:00 PM. 

3. Bids to be Addressed to:  City of Greenville, Public Works Department, c/o Ken Jackson, 1500 

Beatty Street, Greenville, NC  27834. 

4. Bids to be Opened:  Privately    Publicly  . 

5. Bids to be Submitted (quantity):    One (1)  copy. 

6. Bid Form to be Used, Enclosed:    Yes      No. 

7. Alternates:    Yes     No. 

8. Unit Prices:    Yes      No. 

9. Bid Security Required:    Yes      No;  5 percent (5%) of proposal Amount. 

10. Performance Bond Required:    Yes      No. 

11. Labor and Material Payment Bond Required:    Yes      No. 

12. Bids Valid for:   60 calendar days from Bid opening. 

13. Approximate Date of Start:     September 01, 2015 . 

14. Time for Completion:  work shall be completed in 365 calendar days. 

15. Liquidated Damages:    Yes    No, except for bid security. 

16. AIA Document A201, General Conditions of the Contract for Construction (General Contractor 

Type):    Yes      No. 

17. Supplementary Conditions:   Yes      No. 

18. Special Conditions:    Yes      No. – See FTA Terms and Conditions 
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Instructions To Bidders 

Greenville Transportation Activity Center 

Project Number L3005900 

Issue for Construction – May 10, 2016 

 

19. Tax Exempt:    Yes      No. 

20. Pre-Bid Conference: 

a. Date:  May 19, 2016. 
b. Time:  2:00 PM 
c. Place: TBD.  

21. Cut-off for bid questions: 

a. 1 Date:  June 15, 2016.  
b. Time: 5:00 PM 

22. Selected List of Bidders:    Yes      No. 

23. Inquiries - Person to Contact: 

a. Name:  John A. Stevermer. 
b. Telephone Number:  (919) 334-3115. 

1.2 Definitions 

A. Bidding Documents include the Advertisement for Bids, Instructions to Bidders, the Bid Form, other 

sample bidding and contract forms, and the proposed Contract Documents, including all Addenda 

issued prior to receipt of Bids.  Contract Documents proposed for the Work consist of the Owner-Con-

tractor Agreement, the Conditions of the Contract (General and other Conditions), the Drawings, the 

Specifications and all Addenda issued prior to and all Modifications issued after execution of the 

Contract. 

B. All definitions set forth in AIA Document A201, General Conditions of the Contract for Construction, or in 

other Contract Documents, are applicable to the Bidding Documents. 

C. Addenda are written or graphic instruments, issued by the Design Professional prior to the execution of 

the Contract, which modify or interpret the Bidding Documents by additions, deletions, clarifications or 

corrections. 

D. A Bid is a complete and properly signed proposal to do the Work or designated portion thereof for the 

sums stipulated therein, submitted in accordance with the Bidding Documents. 

E. Base Bid is the sum stated in the Bid for which the Bidder offers to perform the Work described in the 

Bidding Documents as the base, to which work may be added or from which work may be deleted, for 

sums stated in Alternate Bids. 

F. An Alternate Bid (or Alternate) is an amount stated in the Bid to be added to or deducted from the 

amount of the Base Bid if the corresponding change in the Work, as described in the Bidding 

Documents, is accepted. 
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Project Number L3005900 

Issue for Construction – May 10, 2016 

 

G. A Unit Price is an amount stated in the Bid as a price per unit of measurement for materials or services 

as described in the Bidding Documents or in the proposed Contract Documents. 

H. A Bidder is a person or entity who submits a Bid. 

I. A Sub-bidder is a person or entity who submits a Bid to a Bidder for materials or labor for a portion of the 

Work. 

1.3 Bidder’s Representations 

A. Each Bidder, by making his Bid, represents that: 

1. Reading and understanding the Bidding Documents and the Bid is made in accordance 

therewith. 

2. Visiting the Project Site, becoming familiar with the local conditions under which the Work is to 

be performed, and correlating site observations with the requirements of the proposed Contract 

Documents. 

3. Bid is based upon the materials, systems and equipment required by the Bidding Documents, 

without exception. 

B. Owner assumes no responsibility for any misunderstanding or representation concerning the nature of 

the Work or the general and local conditions made by any of its officers, agents, or employees unless 

committed to writing in the Contract Documents or referred to in the Agreement. 

1.4 Bidding Documents 

A. Copies: 

1. Bidders may obtain complete sets of the Bidding Documents from the website designated in the 

Invitation to Bid.  

2. Bidding Documents will not be issued directly to Sub-bidders or others unless specifically offered 

in the Invitation to Bid. 

3. Bidders shall use complete sets of Bidding Documents in preparing Bids.  Neither the Owner nor 

the Design Professional assumes any responsibility for errors or misinterpretations resulting from 

the use of incomplete sets of Bidding Documents. 

4. Owner or Design Professional, in making copies of the Bidding Documents available on the 

above terms, does so only for the purpose of obtaining Bids on the Work and does not confer a 

license or grant for any other use. 

5. Title to all Bid Documents shall remain with the Owner.   
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B. Interpretation or Correction of Bidding Documents: 

1. Bidders shall promptly notify the Design Professional of ambiguity, inconsistency or error which 

they may discover upon examination of the Bidding Documents or of the site and local 

conditions. 

2. Bidders requiring clarification or interpretation of the Bidding Documents shall make a written 

request which shall reach the Design Professional at least seven (7) days prior to the date for 

receipt of Bids. 

3. Any interpretation, correction or change of the Bidding Documents will be made by Addendum.  

Interpretations, corrections or changes of the Bidding Documents made in any other manner will 

not be binding, and Bidders shall not rely upon such interpretations, corrections and changes. 

C. Substitutions: 

1. Materials, products and equipment described in the Bidding Documents establish a standard of 

required function, dimension, appearance and quality to be met by any proposed substitution. 

2. Requests for Substitutions shall meet the requirements of Division 01. 

3. If substitutions are approved prior to receipt of Bids, such approval will be set forth in an 

Addendum.  Bidders shall not rely upon approvals made in any other manner. 

D. Addenda: 

1. Addenda will be emailed to all persons or entities who are known to have received a complete 

set of Bidding Documents. 

2. Copies of Addenda will be made available for inspection wherever Bidding Documents are on 

file for that purpose. 

3. No Addenda will be issued later than four (4) days prior to the date for receipt of Bids except an 

Addendum withdrawing the request for Bids or one which includes postponement of the date for 

receipt of Bids. 

4. Each Bidder shall ascertain prior to submitting his Bid that he has received all Addenda issued, 

and he shall acknowledge their receipt in his Bid. 

1.5 Bidding Procedures 

A. Form and Style of Bids: 

1. Submit Bids on forms provided within this manual.  See Bid Form:  Section 004113. 

2. Fill in blanks on the bid form by typewriter or manually in ink. 
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3. Where so indicated by the makeup of the bid form, express sums in both words and figures, and, 

in case of discrepancy between the two, the amount written in words shall govern. 

4. Any interlineation, alteration or erasure must be initialed by the signer of the Bid. 

5. All requested Alternates shall be bid.  If no change in the Base Bid is required, enter "No 

Change." 

6. Each copy of the Bid shall include the legal name of the Bidder and a statement that the Bidder 

is a sole proprietor, a partnership, a corporation, or some other legal entity.  Each copy shall be 

signed by the person or persons legally authorized to bind the Bidder to a Contract.  A Bid by a 

corporation shall further give the state of incorporation and have the corporate seal affixed.  A 

Bid submitted by an agent shall have a current power-of-attorney attached certifying the agent's 

authority to bind the Bidder. 

7. Bids shall not contain any conditions or qualifications whatsoever. 

B. Bid Security: 

1. Each Bid shall be accompanied by a bid security in an amount equal to five (5) percent of the 

Bid, pledging that the Bidder will enter into a Contract with the Owner on the terms stated in his 

Bid, and will furnish bonds as described herein covering the faithful performance of the Contract 

and the payment of all obligations arising thereunder.  Should the Bidder refuse to enter into 

such Contract or fail to furnish such bonds if required, the amount of the Bid Security shall be 

forfeited to the Owner as liquidated damages, not as a penalty.   

2. If a surety bond is required, it shall be written on AIA Document A310, Bid Bond, and the 

attorney-in-fact who executes the bond on behalf of the surety shall affix to the bond a certified 

and current copy of his power-of-attorney. 

3. Owner will have the right to retain the Bid Security of Bidders to whom an award is being 

considered until either (a) the Contract has been executed and bonds, if required, furnished, or 

(b) the specified time has elapsed so that Bids may be withdrawn, or (c) all Bids have been 

rejected. 
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C. Submission of Bids: 

1. All copies of the Bid, the Bid Security, if any, and other documents required to be submitted with 

the Bid shall be enclosed in a sealed opaque envelope.  Address the envelope to the party re-

ceiving the Bids and identify it with the Project Name, the Bidder's Name and address and, if 

applicable, the designated portion of the Work for which the Bid is submitted.  If the Bid is sent 

by mail, enclose the sealed envelope in a separate mailing envelope with the notation "SEALED 

BID ENCLOSED" on the face thereof. 

2. Deposit Bids at the designated location prior to the time and date for receipt of Bids indicated in 

the Invitation to Bid, or any extension thereof made by Addendum.  Bids received after the time 

and date for receipt of Bids will not be accepted. 

3. Bidder shall assume full responsibility for timely delivery at the location designated for receipt of 

Bids. 

4. Oral, telephonic, telegraphic or electronic Bids are invalid and will not receive consideration. 

D. Modification or Withdrawal of Bid: 

1. A Bid may not be modified, withdrawn or canceled by the Bidder after the time and date 

designated for the receipt of Bids, and each Bidder so agrees in submitting his Bid. 

2. Prior to the time and date designated for receipt of Bids, any Bid submitted may be modified or 

withdrawn by notice to the party receiving Bids at the place designated for receipt of Bids.  Such 

notice shall be in writing over the signature of the Bidder or by telegram.  If by telegram, written 

confirmation over the signature of the Bidder shall be mailed and postmarked on or before the 

date and time set for receipt of Bids and so worded as not to reveal the amount of the original 

Bid. 

3. Withdrawn Bids may be resubmitted up to the time designated for the receipt of Bids provided 

that they are then fully in conformance with these Instructions to Bidders. 

4. Bid Security shall be in an amount sufficient for the Bid as modified or resubmitted. 

1.6 Consideration Of Bids 

A. Opening of Bids: 

1. Properly identified Bids received on time will be opened publicly. 
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B. Rejection of Bids: 

1. Owner has the right to reject any or all Bids and to reject a Bid not accompanied by any required 

bid security or by other data required by the Bidding Documents, or to reject a Bid which is in 

any way incomplete or irregular. 

C. Acceptance of Bid (Award): 

1. It is the intent of the Owner to award a Contract to the lowest responsible Bidder provided that 

the Bid has been submitted in accordance with the requirements of the Bidding Documents and 

does not exceed the funds available.  Owner has the right to waive any informality or irregularity 

in any Bid or Bids received and to accept the Bid which, in his judgment, is in his own best 

interests. 

2. Owner has the right to accept Alternates in any order or combination, unless otherwise expressly 

provided for, and to determine the low Bidder on the basis of the sum of the Base Bid and the 

Alternates accepted. 

1.7 Post-Bid Information 

A. Contractor's Qualification Statement: 

1. Bidders to whom award of a Contract is under consideration shall submit, upon request, a 

properly executed Contractor's Qualification Statement unless such a Statement has been 

previously required and submitted as a prerequisite to the issuance of Bidding Documents. 

B. Disadvantaged Business Enterprise  (DBE) Program: 

1. See DBE Program: Division 01. 

C. Submittals: 

1. See Division 01 for time allocations and information to be submitted after Award of Contract. 
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1.8 Bonds 

A. Bond Requirements: 

1. Prior to execution of the Contract, if required herein, the Bidder shall furnish bonds covering the 

faithful performance of the Contract and the payment of all obligations arising thereunder in such 

form and amount as Owner may prescribe.  Bonds may be secured through the Bidder's usual 

sources.  Unless stipulated otherwise, the cost of furnishing such bonds shall be included in the 

Bid. 

2. If the Owner has reserved the right to require that bonds be furnished subsequent to the 

execution of the Contract, adjust the cost as provided in the Contract Documents. 

3. If the Owner requires that bonds be obtained from other than the Bidder's usual source, any 

change in cost will be adjusted as provided in the Contract Documents. 

B. Time of Delivery and Form of Bonds: 

1. Bidder shall deliver the required bonds to the Owner not later than the date of execution of the 

Contract or, if the Work is to be commenced prior thereto, in response to a Letter of Intent.  

Bidder shall, prior to commencement of the Work, submit evidence satisfactory to the Owner that 

such bonds will be furnished. 

2. See Bidding and Contract Requirements:  Section 006000 for forms of bonds to be used. 

3. Bidder shall require the attorney-in-fact who executes the required bonds on behalf of the surety 

to affix thereto a certified and current copy of his power-of-attorney. 

1.9 Insurance Certificates 

A. Successful Bidder will not be permitted to start any Work under this Contract until he has submitted 

certificates covering all insurance required and has obtained approval in writing of these certificates from 

Owner. 

Part 2 Products 

Not used. 

Part 3 Execution 

Not used. 

 

END 
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Section 004113 Bid Form – Stipulated Sum Single-Prime 
Contract 

To:   Owner:                City Of Greenville        

 Name of Project:  Greenville Transportation Activity Center     

 Location of Project: 600 South Pitt Street, Greenville, NC 27834     

             

 

From:                

             

             

Gentlemen: 

A. In response to your invitation for Bids in Project Manual dated  May 10, 2016   , 

undersigned, having carefully examined Contract Documents, and having visited Project Site and 

examined all conditions affecting Work, proposes to do all of such Work, including furnishing of all 

necessary labor, machinery, equipment, materials, supplies, transportation, bonds and incidentals as 

required by Contract Documents for sum of: 

1. $       _______________  (Price in Words). 

2. $      (Figures). 

B. Base proposal includes sum of $     for furnishing a Performance Bond, and a 

Labor and Material Payment Bond.  

Alternates:   Add   Deduct 

1. Alternate No. 1:  $   $                   . 

2. Alternate No. 2:  $   $                   . 

3. Alternate No. 3:  $   $                   . 

4. Alternate No. 4:                      $                $                   . 

5. Alternate No. 5:                      $                $                   . 

6. Alternate No. 6:                      $                $                   . 

C. Contractor shall have included in Total Lump Sum Bid amount listed above all allowances as hereafter 

specified. 
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D. 1 Unit Prices: 

1. 1 Unit Price No. 1 (Unsuitable soils) $_______________________ per _______________ 

E. Length of time required to complete this Work is     calendar days in accordance with 

Construction Schedule included with Bidding Documents. 

F. In accordance with Division 01, a complete detailed Construction Schedule containing all requested 

information will be submitted within 15  calendar days after Award of Contract. 

G. Receipt of Addenda, Number      through     inclusive, is hereby 

acknowledged and value for Work therein is included in amount of this Bid. 

 

             

(Name of Firm) 

             

(Business Address) 

             

             

(Signature of Responsible Official) 

             

(Title) 

             

(State of Incorporation) 

             

(Names of Partners) 

             

             

 

Notary Seal 
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Section 013410 Submittal Register 

In addition to the requirements for submissions as specified under Submittals:  Division 01, Construction 
Manager shall submit to Design Professional (DP) for review, and to Owner for record, those items indicated by 
an "X".  In the event of discrepancies between this Section and requirements in individual Specification 
Sections, the requirements of Specification Section shall govern. 

SPEC.  
SECTION 

NO. 

 
SPEC. SECTION TITLE/ 

DESCRIPTION OF SUBMITTAL 

 
SUBMIT TO DP 
FOR REVIEW 

SUBMIT TO 
OWNER  

FOR RECORD 

    

004325 SUBSTITUTION REQUEST FORM 
(DURING PROCUREMENT): 

  

 Procurement Substitution Request  X 

 Architect's Action  X 

010460 CHASES, OPENINGS AND INSERTS:   

 Information Drawings X  

010490 COORDINATION DRAWINGS:   

 Deviation Requests X  

 Coordination Drawings X  

012973 SCHEDULE OF VALUES:   

 Schedule of Values X  

012976 APPLICATION FOR PAYMENT:   

 Application for Payment X  

013100 PROJECT COORDINATION:   

 List of Contractor’s Staff  X 

 List of Contractor’s Consultants  X 

 List of Subcontractors  X 

 List of Principal Suppliers and 
Fabricators 

 X 
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SPEC.  
SECTION 

NO. 

 
SPEC. SECTION TITLE/ 

DESCRIPTION OF SUBMITTAL 

 
SUBMIT TO DP
FOR REVIEW 

SUBMIT TO 
OWNER  

FOR RECORD 

    

013200 PROGRESS REPORTS:   

 Quality Control Procedures  X 

013216 CONSTRUCTION SCHEDULES:   

 Construction Schedule X X 

 Schedule of Submittals X X 

013329 SUSTAINABILITY REQUIREMENTS:   

 Sustainable Design Documentation 
Submittals 

 
X 

 
X 

 Qualification Data X X 

 Project Materials Cost Data X X 

 Sustainable Design Action Plans X X 

 Sustainable Design Progress Reports X X 

014523 INSPECTION AND TESTING 
SERVICES: 

  

 Quality Control Procedures  X 

 Certifications  X 

014527 INSPECTION AND TESTING OF 
EARTHWORK: 

  

 Quality Control Procedures  X 

 Certifications  X 

014533 INSPECTION AND TESTING OF CAST-
IN-PLACE CONCRETE: 

  

 Quality Control Procedures  X 

 Certifications  X 
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SPEC.  
SECTION 

NO. 

 
SPEC. SECTION TITLE/ 

DESCRIPTION OF SUBMITTAL 

 
SUBMIT TO DP 
FOR REVIEW 

SUBMIT TO 
OWNER  

FOR RECORD 

    

014535 INSPECTION AND TESTING OF 
MASONRY: 

  

 Quality Control Procedures  X 

 Certifications  X 

014537 INSPECTION AND TESTING OF 
ASPHALTIC CONCRETE: 

  

 Samples X  

 Quality Control Procedures  X 

 Certifications  X 

014551 INSPECTION AND TESTING OF 
STRUCTURAL STEEL: 

  

 Quality Control Procedures  X 

 Certifications  X 

014570 INSPECTION AND TESTING OF 
EXTERIOR ENCLOSURE: 

  

 Qualifications X  

 Quality Control Procedures  X 

 Certifications  X 

014571 INSPECTION AND TESTING OF 
ROOFING AND WATERPROOFING: 

  

 Quality Control Procedures  X 

 Certifications  X 

015200 CONSTRUCTION FACILITIES:   

 Quality Control Procedures  X 
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SPEC.  
SECTION 

NO. 

 
SPEC. SECTION TITLE/ 

DESCRIPTION OF SUBMITTAL 

 
SUBMIT TO DP
FOR REVIEW 

SUBMIT TO 
OWNER  

FOR RECORD 

    

016000 MATERIAL AND EQUIPMENT:   

 Certifications  X 

016610 TESTING AND BALANCING OF 
MECHANICAL SYSTEMS: 

  

 Quality Control Procedures  X 

 Testing and Balancing (TAB) Reports  X 

 Certifications  X 

017123 FIELD ENGINEERING:   

 Surveyor Data X  

 Certifications  X 

 Record Documents  X 

017329 CUTTING AND PATCHING:   

 Demolition Procedures and Operational  
Sequences 

 
X 

 

 Calculations  X  

017400 WARRANTIES AND BONDS:   

 Closeout Submittals  X 

017419 CONSTRUCTION WASTE 
MANAGEMENT: 

  

 Construction Waste Management Plan  X 

 Construction Waste Documentation  X 

017700 PROJECT CLOSEOUT:   

 Quality Control Procedures  X 

 Certifications  X 

 Closeout Submittals  X 
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SPEC.  
SECTION 

NO. 

 
SPEC. SECTION TITLE/ 

DESCRIPTION OF SUBMITTAL 

 
SUBMIT TO DP 
FOR REVIEW 

SUBMIT TO 
OWNER  

FOR RECORD 

    

017823 OPERATION AND MAINTENANCE 
DATA: 

  

 Closeout Submittals  X 

017839 PROJECT RECORD DOCUMENTS:   

 Closeout Submittals  X 

018120 CONSTRUCTION INDOOR AIR 
QUALITY (IAQ) MANAGEMENT: 

  

 Quality Control Procedures  X 

019113 GENERAL COMMISSIONING 
REQUIREMENTS: 

  

 Two (2) Copies of all equipment and 
Component Submittals 

 
X to CxA 

 

 Manufacturers Product Data X to CxA  

 Coordination Drawings X to CxA  

 Manufacturer’s Installation Instructions X to CxA  

 Manufacturer’s Controls Calibration 
Instructions 

 
X to CxA 

 

024116.13 BUILDING DEMOLITION:   

 Quality Control Procedures  X 

031000 CONCRETE FORMWORK:   

 Shop Drawings X  

 Sustainability Submittals X X 

032000 CONCRETE REINFORCEMENT:   

 Shop Drawings X  

 Product Data X  

 Certifications  X 
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SPEC.  
SECTION 

NO. 

 
SPEC. SECTION TITLE/ 

DESCRIPTION OF SUBMITTAL 

 
SUBMIT TO DP
FOR REVIEW 

SUBMIT TO 
OWNER  

FOR RECORD 

    

 Sustainability Submittals X X 

032500 CONCRETE ACCESSORIES:   

 Product Data X  

 Certifications  X 

 Sustainability Submittals X X 

033000 CAST-IN-PLACE CONCRETE:   

 Product Data X  

 Quality Control Procedures  X 

 Sustainability Submittals X X 

033543 POLISHED CONCRETE FINISHING:   

 Product Data X  

 Sustainability Submittals X X 

 Polishing Schedule X  

 Samples for Initial Selection X  

 Samples for Verification X  

 Qualification Data  X 

 Material Certificates  X 

042000 UNIT MASONRY:   

 Shop Drawings X  

 Product Data X  

 Samples X  

 Quality Control Procedures  X 

 Certifications  X 
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SPEC.  
SECTION 

NO. 

 
SPEC. SECTION TITLE/ 

DESCRIPTION OF SUBMITTAL 

 
SUBMIT TO DP 
FOR REVIEW 

SUBMIT TO 
OWNER  

FOR RECORD 

    

050513 FLUOROPOLYMER COATINGS:   

 Product Data X  

 Samples X  

 Qualifications X  

 Quality Control Procedures  X 

 Certifications  X 

 Closeout Submittals  X 

051200 STRUCTURAL STEEL FRAMING:   

 Shop Drawings X  

 Product Data X  

 Calculations X  

 Quality Control Procedures  X 

 Certifications  X 

051213 ARCHITECTURALLY-EXPOSED 
STRUCTURAL STEEL FRAMING: 

  

 Shop Drawings X  

 Product Data X  

 Samples X  

 Calculations X  

 Quality Control Procedures  X 

 Certifications  X 

 Sustainability Submittals X X 

055000 METAL FABRICATIONS:   

 Shop Drawings X  
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SPEC.  
SECTION 

NO. 

 
SPEC. SECTION TITLE/ 

DESCRIPTION OF SUBMITTAL 

 
SUBMIT TO DP
FOR REVIEW 

SUBMIT TO 
OWNER  

FOR RECORD 

    

 Product Data X  

 Calculations X  

 Sustainability Submittals X X 

055213 PIPE AND TUBE RAILINGS:   

 Product Data X  

 Shop Drawings X  

 Concrete Reinforcing X  

 Samples X  

 Delegated-Design Submittal X  

 Qualification Data X  

 Welding Certificates  X 

 Paint Compatibility Certificates  X 

 Product Test Reports  X 

 Evaluation Reports  X 

 Sustainability Submittals X X 

061000 ROUGH CARPENTRY:   

 Product Data X  

 Certifications  X 

 Sustainability Submittals X X 

061543 CROSS LAMINATED TIMBER 
PANELS: 

  

 Product Data X  

 Shop Drawings X  

 Fully Accurate Three-Dimensional (3D) 
Model 

 
X 
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SPEC.  
SECTION 

NO. 

 
SPEC. SECTION TITLE/ 

DESCRIPTION OF SUBMITTAL 

 
SUBMIT TO DP 
FOR REVIEW 

SUBMIT TO 
OWNER  

FOR RECORD 

    

 Structural Design Calculations X  

 Samples X  

 APA Product Report and Certified ANSI 
PRG 320 Certificate 

  
X 

 Local/Regional Materials X  

 VOC Content X  

 Sustainability Submittals X X 

061600 SHEATHING:   

 Product Data X  

 Sustainability Submittals X X 

061800 GLUED-LAMINATED 
CONSTRUCTION: 

  

 Product Data X  

 Sustainable Design Submittals X X 

 Shop Drawings X  

 Samples X  

 Delegated-Design Submittal X  

 Certificates of Conformance  X 

 Material Certificates  X 

 Research/Evaluation Reports  X 

062000 FINISH CARPENTRY:   

 Shop Drawings X  

 Samples X  

 Sustainability Submittals X X 
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SPEC.  
SECTION 

NO. 

 
SPEC. SECTION TITLE/ 

DESCRIPTION OF SUBMITTAL 

 
SUBMIT TO DP
FOR REVIEW 

SUBMIT TO 
OWNER  

FOR RECORD 

    

064000 ACHITECTURAL WOODWORK:   

 Shop Drawings X  

 Product Data X  

 Samples X  

 Qualifications  X 

 Quality Control Procedures  X 

 Sustainability Submittals X X 

070050 EXTERIOR ENCLOSURE, GENERAL:   

 Shop Drawings X  

 Product Data X  

 Calculations X  

 Quality Control Procedures  X 

 Certifications  X 

071352 MODIFIED BITUMINOUS SHEET 
WATERPROOFING: 

  

 Shop Drawings X  

 Product Data X  

 Closeout Submittals  X 

 Sustainability Submittals X X 

072100 THERMAL INSULATION:   

 Product Data X  

 Sustainability Submittals X X 

072600 AIR/VAPOR BARRIERS:   

 Shop Drawings X  
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SPEC.  
SECTION 

NO. 

 
SPEC. SECTION TITLE/ 

DESCRIPTION OF SUBMITTAL 

 
SUBMIT TO DP 
FOR REVIEW 

SUBMIT TO 
OWNER  

FOR RECORD 

    

 Product Data X  

 Qualifications X  

 Quality Control Procedures  X 

 Certifications  X 

 Sustainability Submittals X X 

074233 PHENOLIC WALL PANELS:   

 Shop Drawings X  

 Product Data X  

 Code Compliance X X 

 Engineering Calculations X  

 Selection Samples X  

 Verification Samples X  

 Operation and Maintenance Data  X 

 Sustainability Submittals X X 

075000 MEMBRANE ROOFING (SINGLE-PLY):   

 Shop Drawings X  

 Product Data X  

 Samples   

 Qualifications X  

 Quality Control Procedures  X 

 Certifications  X 

 Closeout Submittals  X 

 Sustainability Submittals X X 
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SPEC.  
SECTION 

NO. 

 
SPEC. SECTION TITLE/ 

DESCRIPTION OF SUBMITTAL 

 
SUBMIT TO DP
FOR REVIEW 

SUBMIT TO 
OWNER  

FOR RECORD 

    

076000 FLASHING AND SHEET METAL:   

 Shop Drawings X  

 Product Data X  

 Samples X  

 Sustainability Submittals X X 

077200 ROOF ACCESSORIES:   

 Shop Drawings X  

 Product Data X  

 Calculations X  

 Certifications  X 

 Closeout Submittals  X 

 Sustainability Submittals X X 

077210 FALL ARREST ROOF ANCHORS:   

 Shop Drawings X  

 Product Data X  

 Calculations X  

 Qualifications X  

 Quality Control Procedures  X 

 Certifications  X 

 Sustainability Submittals X X 

 Closeout Submittals  X 

078400 FIRESTOPPING:   

 Shop Drawings X  

 Product Data X  
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SPEC.  
SECTION 

NO. 

 
SPEC. SECTION TITLE/ 

DESCRIPTION OF SUBMITTAL 

 
SUBMIT TO DP 
FOR REVIEW 

SUBMIT TO 
OWNER  

FOR RECORD 

    

 Qualifications X  

 Quality Control Procedures  X 

 Certifications  X 

 Closeout Submittals  X 

 Sustainability Submittals X X 

079200 JOINT SEALANTS:   

 Product Data X  

 Samples X  

 Quality Control Procedures  X 

 Certifications  X 

 Sustainability Submittals X X 

081113 STANDARD HOLLOW METAL DOORS 
AND FRAMES: 

  

 Shop Drawings X  

 Product Data X  

 Qualifications X  

 Sustainability Submittals X X 

081400 WOOD DOORS:   

 Shop Drawings X  

 Product Data X  

 Samples X  

 Qualifications X  

 Certifications  X 

 Closeout Submittals  X 
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SPEC.  
SECTION 

NO. 

 
SPEC. SECTION TITLE/ 

DESCRIPTION OF SUBMITTAL 

 
SUBMIT TO DP
FOR REVIEW 

SUBMIT TO 
OWNER  

FOR RECORD 

    

 Sustainability Submittals X X 

081500 FIBERGLASS-REINFORCED PLASTIC 
DOORS: 

  

 Shop Drawings X  

 Product Data X  

 Samples X  

 Sustainability Submittals X X 

083100 ACCESS DOORS AND PANELS:   

 Product Data X  

 Closeout Submittals  X 

 Sustainability Submittals X X 

084113 ALUMINUM ENTRANCES AND 
STOREFRONTS: 

  

 Shop Drawings X  

 Product Data X  

 Samples X  

 Calculations X  

 Qualifications  X 

 Sustainability Submittals X X 

 Closeout Submittals  X 

084413 GLAZED ALUMINUM CURTAINWALL:   

 Shop Drawings X  

 Product Data X  

 Samples X  

 Calculations  X  



1 Addendum No. 2, 06/09/16 013410, Page 15 of 57 

Submittal Register 

Greenville Transportation Activity Center 

Project Number L3005900 

Issue for Construction – May 10, 2016 

 

SPEC.  
SECTION 

NO. 

 
SPEC. SECTION TITLE/ 

DESCRIPTION OF SUBMITTAL 

 
SUBMIT TO DP 
FOR REVIEW 

SUBMIT TO 
OWNER  

FOR RECORD 

    

 Qualifications X  

 Quality Control Procedures  X 

 Certifications  X 

 Sustainability Submittals X X 

 Closeout Submittals  X 

087100 DOOR HARDWARE:   

 Product Data X  

 Door Hardware Schedule X  

 Shop Drawings X  

 Proof of Certification  X 

 Keying Schedule  X 

 Product Test Reports  X 

 Operating and Maintenance Manuals  X 

088000 GLAZING:   

 Product Data X  

 Samples X  

 Qualifications X  

 Quality Control Procedures  X 

 Certifications  X 

 Sustainability Submittals X X 

 Closeout Submittals  X 
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SPEC.  
SECTION 

NO. 

 
SPEC. SECTION TITLE/ 

DESCRIPTION OF SUBMITTAL 

 
SUBMIT TO DP
FOR REVIEW 

SUBMIT TO 
OWNER  

FOR RECORD 

    

088300 MIRRORS:   

 Product Data X  

 Shop Drawings X  

 Samples X  

 Product Certificates  X 

 Sustainability Submittals X X 

 Closeout Submittals  X 

089100 LOUVERS:   

 Shop Drawings X  

 Product Data X  

 Samples X  

 Calculations X  

 Certifications  X 

 Sustainability Submittals X X 

 Closeout Submittals  X 

092116 GYPSUM BOARD ASSEMBLIES:   

 Product Data X  

 Calculations  X  

 Certifications  X 

 Sustainability Submittals X X 

093013 CERAMIC TILING:   

 Product Data X  

 Submittal Layout Drawings X  
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SPEC.  
SECTION 

NO. 

 
SPEC. SECTION TITLE/ 

DESCRIPTION OF SUBMITTAL 

 
SUBMIT TO DP 
FOR REVIEW 

SUBMIT TO 
OWNER  

FOR RECORD 

    

 Samples X  

 Sustainability Submittals X X 

 Closeout Submittals  X 

095100 ACOUSTICAL CEILINGS:   

 Product Data X  

 Samples X  

 Sustainability Submittals X X 

096519  RESILIENT TILE FLOORING:   

 Product Data X  

 Samples X  

 Certifications  X 

 Sustainability Submittals X X 

 Closeout Submittals  X 

096543 LINOLEUM FLOORING:   

 Product Data X  

 Sustainable Design Submittals X X 

 Shop Drawings X  

 Samples X  

 Qualification Data  X 

 Closeout Submittals  X 

096813 TILE CARPETING:   

 Shop Drawings X  

 Product Data X  
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SPEC.  
SECTION 

NO. 

 
SPEC. SECTION TITLE/ 

DESCRIPTION OF SUBMITTAL 

 
SUBMIT TO DP
FOR REVIEW 

SUBMIT TO 
OWNER  

FOR RECORD 

    

 Samples X  

 Sustainability Submittals X X 

 Closeout Submittals  X 

099100 PAINTING:   

 Product Data X  

 Samples X  

 Qualifications X  

 Sustainability Submittals X X 

099600 HIGH-PERFORMANCE COATINGS:   

 Product Data X  

 Samples X  

 Qualifications X  

 Certifications  X 

 Sustainability Submittals X X 

101400 EXTERIOR SIGNS:   

 Shop Drawings X  

 Samples  X  

 Closeout Submittals  X 

101401 INTERIOR SIGNS:   

 Shop Drawings X  

 Samples  X  

 Sustainability Submittals X X 

 Closeout Submittals  X 
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SPEC.  
SECTION 

NO. 

 
SPEC. SECTION TITLE/ 

DESCRIPTION OF SUBMITTAL 

 
SUBMIT TO DP 
FOR REVIEW 

SUBMIT TO 
OWNER  

FOR RECORD 

    

102113 COMPACT LAMINATE (SOLID 
PHENOLIC) TOILET 
COMPARTMENTS: 

  

 Product Data X  

 Shop Drawings X  

 Samples for Verification X  

 Product Schedule X  

 Sustainability Submittals X X 

 Product Certificates  X 

 Maintenance Data  X 

 Maintenance Material Submittals  X 

102813 TOILET ACCESSORIES:   

 Product Data X  

 Quality Control Procedures X  

 Sustainability Submittals X X 

104413 FIRE EXTINGUISHERS AND 
CABINETS: 

  

 Product Data X  

 Samples X  

 Certifications  X 

 Sustainability Submittals X X 

113113 RESIDENTIAL KITCHEN 
APPLIANCES: 

  

 Product Data X  

122113 HORIZONTAL LOUVER BLINDS:   

 Samples X  
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SUBMIT TO DP
FOR REVIEW 

SUBMIT TO 
OWNER  

FOR RECORD 

    

124813 ENTRANCE MATS AND FRAMES:   

 Shop Drawings X  

 Samples X  

 Closeout Submittals  X 

 Sustainability Submittals X X 

129300 SITE FURNISHING AND 
STRUCTURES: 

  

 Manufacturer's Data & Shop Drawings X  

 Fabrication Data, Shop Drawings and/or 
Catalogue Cuts 

 
X 

 

 Color and Material Samples X  

 Recommended Maintenance Manual  X 

 Shop Drawings for All Custom Site 
Furnishings and Structures 

 
X 

 

 Shop Drawing of Structural Details for 
Flagpole 

 
X 

 

142400 MACHINE ROOMLESS HOLESSS 
HYDRAULIC ELEVATORS: 

  

 Product Data X  

 Shop Drawings X  

 Samples for Initial Selection X  

 Samples for Verification X  

 Qualification Data X  

 Manufacturer Certificates  X 

 Sample Warranty  X 

 Operation and Maintenance Data  X 
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SUBMIT TO DP 
FOR REVIEW 

SUBMIT TO 
OWNER  

FOR RECORD 

    

 Inspection and Acceptance Certificates 
and Operating Permits 

  
X 

 Continuing Maintenance Proposal  X 

 Sustainability Submittals X X 

210517 SLEEVES AND SLEEVE SEALS FOR 
FIRE-SUPPRESSION PIPING: 

  

 Action Submittals:   

 Product Data X  

210518 ESCUTCHEONS FOR FIRE-
SUPPRESSION PIPING: 

  

 Action Submittals:   

 Product Data X  

210523 GENERAL-DUTY VALVES FOR 
WATER-BASED FIRE-SUPPRESSION 
PIPING: 

  

 Action Submittals:   

 Product Data X  

211100 FACILITY FIRE-SUPPRESSION 
WATER-SERVICE PIPING: 

  

 Action Submittals:   

 Product Data X  

 Informational Submittals:   

 Field Quality-Control Reports  X 

211313 WET-PIPE SPRINKLER SYSTEMS:   

 Action Submittals:   

 Product Data X  
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SUBMIT TO DP
FOR REVIEW 

SUBMIT TO 
OWNER  

FOR RECORD 

    

 Shop Drawings X  

 Delegated-Design Submittal X  

 Informational Submittals:   

 Qualification Data  X 

 Approved Sprinkler Piping Drawings  X 

 Welding Certificates  X 

 Fire-Hydrant Flow Test Report  X 

 Field Test Reports and Certificates  X 

 Field Quality-Control Reports  X 

 Closeout Submittals:   

 Operation and Maintenance Data  X 

 Maintenance Material Submittals  X 

211316 DRY-PIPE SPRINKLER SYSTEMS:   

 Action Submittals:   

 Product Data X  

 Shop Drawings X  

 Delegated-Design Submittal X  

 Informational Submittals:   

 Qualification Data  X 

 Approved Sprinkler Piping Drawings  X 

 Fire-Hydrant Flow Test Report  X 

 Field Test Reports and Certificates  X 

 Field Quality-Control Reports  X 
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SUBMIT TO DP 
FOR REVIEW 

SUBMIT TO 
OWNER  

FOR RECORD 

    

 Closeout Submittals:   

 Operation and Maintenance Data  X 

 Maintenance Material Submittals  X 

220517 SLEEVES AND SLEEVE SEALS FOR 
PLUMBING PIPING: 

  

 Action Submittals:   

 Product Data X  

220518 ESCUTCHEONS FOR PLUMBING 
PIPING: 

  

 Action Submittals:   

 Product Data X  

220519 METERS AND GAGES FOR 
PLUMBING PIPING: 

  

 Action Submittals:   

 Product Data X  

 Informational Submittals:   

 Product Certificates  X 

 Closeout Submittals:   

 Operation and Maintenance Data  X 

220523 GENERAL-DUTY VALVES FOR 
PLUMBING PIPING: 

  

 Action Submittals:   

 Product Data X  
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SUBMIT TO DP
FOR REVIEW 

SUBMIT TO 
OWNER  

FOR RECORD 

    

220529 HANGERS AND SUPPORTS FOR 
PLUMBING PIPING AND EQUIPMENT: 

  

 Action Submittals:   

 Product Data X  

 Shop Drawings X  

 Delegated-Design Submittal X  

 Informational Submittals:   

 Welding Certificates  X 

220553 IDENTIFICATION FOR PLUMBING 
PIPING AND EQUIPMENT: 

  

 Action Submittals:   

 Product Data X  

 Samples X  

 Equipment Label Schedule X  

 Valve Numbering Scheme X  

 Valve Schedules X  

220716 PLUMBING EQUIPMENT INSULATION:   

 Action Submittals:   

 Product Data X  

 LEED Submittals X X 

 Shop Drawings X  

 Samples X  

 Informational Submittals:   

 Qualification Data  X 

 Material Test Reports  X 
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FOR REVIEW 

SUBMIT TO 
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FOR RECORD 

    

 Field Quality-Control Reports  X 

220719 PLUMBING PIPING INSULATION:   

 Action Submittals:   

 Product Data X  

 LEED Submittals X X 

 Shop Drawings X  

 Informational Submittals:   

 Qualification Data  X 

 Field Quality-Control Reports  X 

220800 COMMISSIONING OF PLUMBING 
SYSTEMS: 

  

 General Construction Progress and 
Status Reports 

X  
To CxA 

 

 Updated Architect, Owner, System 
Design Professional, and Contractor 
Deficiency Logs 

 
X  

To CxA 

 

 Minutes from All Construction and 
Coordination Meetings Not Otherwise 
Conducted by the Commissioning Agent 

 
X  

To CxA 

 

 Pre Start-Up and Start-Up Procedures X  
To CxA 

 

 Value Engineering Proposals and a List 
of all Accepted VE Items 

X  
To CxA 

 

 Pressure Test Reports, Flushing Reports 
and Start-Up Reports 

X to CxA  

 Construction Document Changes 
Resulting from Plumbing Requests for 
Information 

 
X  

To CxA 
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SUBMIT TO DP
FOR REVIEW 

SUBMIT TO 
OWNER  

FOR RECORD 

    

 Hardware and Software Submittals X  
To CxA 

 

 Control Panel Construction Shop 
Drawings 

X  
To CxA 

 

 Narrative Description of Each Control 
Sequence for Each Piece of Equipment 
Controlled 

 
X  

To CxA 

 

 Diagrams Showing All Control Points, 
Sensor Locations, Point Names, 
Actuators, Controllers and, Where 
Necessary, Points of Access, 
Superimposed On Diagrams of the 
Physical Equipment 

 
 
 
 

X  
To CxA 

 

 Logic Diagrams Showing the Logic Flow 
of the System 

X  
To CxA 

 

 List of All Control Points X  
To CxA 

 

 Complete Control Language Program 
Listing and a Program Write-Up 

X  
To CxA 

 

 Application Software and Project 
Applications Code Manuals 

X  
To CxA 

 

 Operations and Maintenance Staff 
Comments on the BAS Graphics 
Submittal 

 
X  

To CxA 

 

221113 FACILITY WATER DISTRIBUTION 
PIPING: 

  

 Action Submittals:   

 Product Data X  

 Shop Drawings X  

 Informational Submittals:   

 Coordination Drawings  X 
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SUBMIT TO DP 
FOR REVIEW 

SUBMIT TO 
OWNER  

FOR RECORD 

    

 Field Quality-Control Reports  X 

 Closeout Submittals:   

 Operation and Maintenance Data  X 

221116 DOMESTIC WATER PIPING:   

 Action Submittals:   

 Product Data X  

 LEED Submittals X X 

 System Purging And Disinfecting 
Activities Report 

  
X 

 Field Quality-Control Reports  X 

221119 DOMESTIC WATER PIPING 
SPECIALTIES: 

  

 Action Submittals:   

 Product Data X  

 Shop Drawings X  

 Informational Submittals:   

 Field Quality-Control Reports  X 

 Closeout Submittals:   

 Operation and Maintenance Data  X 

221123 DOMESTIC WATER PUMPS:   

 Action Submittals:   

 Product Data X  

 LEED Submittals X X 

 Closeout Submittals:   

 Operation and Maintenance Data  X 
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SUBMIT TO DP
FOR REVIEW 

SUBMIT TO 
OWNER  

FOR RECORD 

    

221313 FACILITY SANITARY SEWERS:   

 Action Submittals:   

 Product Data X  

 Shop Drawings X  

 Informational Submittals:   

 Coordination Drawings  X 

 Product Certificates  X 

 Field Quality-Control Reports  X 

221316 SANITARY WASTE AND VENT 
PIPING: 

  

 Action Submittals:   

 Product Data X  

 Informational Submittals:   

 Field Quality-Control Reports  X 

221319 SANITARY WASTE PIPING 
SPECIALTIES: 

  

 Action Submittals:   

 Product Data X  

 Shop Drawings X  

 Informational Submittals:   

 Field Quality-Control Reports  X 

 Closeout Submittals:   

 Operation and Maintenance Data  X 
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SUBMIT TO DP 
FOR REVIEW 

SUBMIT TO 
OWNER  

FOR RECORD 

    

221319.13 SANITARY DRAINS:   

 Action Submittals:   

 Product Data X  

221413 FACILITY STORM DRAINAGE PIPING:   

 Action Submittals:   

 Product Data X  

 LEED Submittals X X 

 Shop Drawings X  

221423 STORM DRAINAGE PIPING 
SPECIALTIES: 

  

 Action Submittals:   

 Product Data X  

221429 SUMP PUMPS:   

 Action Submittals:   

 Product Data X  

 Wiring Diagrams X  

 Closeout Submittals:   

 Operation and Maintenance Data  X 

223300 ELECTRIC, DOMESTIC-WATER 
HEATERS: 

  

 Action Submittals:   

 Product Data X  

 LEED Submittals X X 

 Shop Drawings X  
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SUBMIT TO DP
FOR REVIEW 

SUBMIT TO 
OWNER  

FOR RECORD 

    

 Informational Submittals:   

 Product Certificates  X 

 Source Quality-Control Reports  X 

 Field Quality-Control Reports  X 

 Warranty  X 

 Closeout Submittals:   

 Operation and Maintenance Data  X 

224213.13 COMMERCIAL WATER CLOSETS:   

 Action Submittals:   

 Product Data X  

 LEED Submittals X X 

 Shop Drawings X  

 Closeout Submittals:   

 Operation and Maintenance Data  X 

 Maintenance Material Submittals  X 

224213.16 COMMERCIAL URINALS:   

 Action Submittals:   

 Product Data X  

 LEED Submittals X X 

 Shop Drawings X  

 Closeout Submittals:   

 Operation and Maintenance Data  X 

 Maintenance Material Submittals  X 
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SUBMIT TO DP 
FOR REVIEW 

SUBMIT TO 
OWNER  

FOR RECORD 

    

224216.13 COMMERCIAL LAVATORIES:   

 Action Submittals:   

 Product Data X  

 LEED Submittals X X 

 Shop Drawings X  

 Informational Submittals:   

 Coordination Drawings  X 

 Closeout Submittals:   

 Operation and Maintenance Data  X 

 Maintenance Material Submittals  X 

224216.16 COMMERCIAL SINKS:   

 Action Submittals:   

 Product Data X  

 LEED Submittals X X 

 Informational Submittals:   

 Coordination Drawings  X 

 Closeout Submittals:   

 Maintenance Data  X 

 Maintenance Material Submittals  X 

224713 DRINKING FOUNTAINS:   

 Action Submittals:   

 Product Data X  

 LEED Submittals X X 
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SUBMIT TO DP
FOR REVIEW 

SUBMIT TO 
OWNER  

FOR RECORD 

    

 Closeout Submittals:   

 Maintenance Data  X 

224723 REMOTE WATER COOLERS:   

 Action Submittals:   

 Product Data X  

 LEED Submittals X X 

 Shop Drawings X  

 Closeout Submittals:   

 Maintenance Data  X 

 Maintenance Material Submittals  X 

230517 SLEEVES AND SLEEVE SEALS FOR 
HVAC PIPING: 

  

 Action Submittals:   

 Product Data X  

230518 ESCUTCHEONS FOR HVAC PIPING:   

 Action Submittals:   

 Product Data X  

230523 GENERAL-DUTY VALVES FOR HVAC 
PIPING: 

  

 Action Submittals:   

 Product Data X  

230529 HANGERS AND SUPPORTS FOR 
HVAC PIPING AND EQUIPMENT: 

  

 Action Submittals:   

 Product Data X  
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SUBMIT TO DP 
FOR REVIEW 

SUBMIT TO 
OWNER  

FOR RECORD 

    

 Shop Drawings X  

 Informational Submittals:   

 Welding Certificates  X 

230553 IDENTIFICATION FOR HVAC PIPING 
AND EQUIPMENT: 

  

 Action Submittals:   

 Product Data X  

 Samples x  

 Equipment Label Schedule X  

 Valve Numbering Scheme X  

 Valve Schedules X  

230593 TESTING, ADJUSTING, AND 
BALANCING FOR HVAC: 

  

 Action Submittals:   

 LEED Submittals X X 

 Informational Submittals:   

 Qualification Data  X 

 Contract Documents Examination 
Report 

 X 

 System Readiness Checklists  X 

 Examination Report  X 

 Certified TAB Reports  X 

 Sample Report Forms  X 

 Instrument Calibration Reports  X 
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FOR RECORD 

    

230713 DUCT INSULATION:   

 Action Submittals:   

 Product Data X  

 LEED Submittals X X 

 Shop Drawings X  

 Informational Submittals:   

 Qualification Data  X 

 Field Quality-Control Reports  X 

230800 COMMISSIONING OF MECHANICAL 
SYSTEMS: 

  

 General Construction Progress and 
Status Reports 

X  
To CxA 

 

 Updated Architect, Owner, System 
Design Professional, and Contractor 
Deficiency Logs 

 
X  

To CxA 

 

 Minutes from All Construction and 
Coordination Meetings Not Otherwise 
Conducted by the Commissioning Agent 

 
X  

To CxA 

 

 Pre Start-Up and Start-Up Procedures X  
To CxA 

 

 Value Engineering Proposals and a List 
of all Accepted VE Items 

X  
To CxA 

 

 Pressure Test Reports, Flushing Reports 
and Start-Up Reports 

X to CxA  

 Construction Document Changes 
Resulting from Mechanical Requests for 
Information 

 
X  

To CxA 

 

 Hardware and Software Submittals X  
To CxA 

 



1 Addendum No. 2, 06/09/16 013410, Page 35 of 57 

Submittal Register 

Greenville Transportation Activity Center 

Project Number L3005900 

Issue for Construction – May 10, 2016 

 

SPEC.  
SECTION 

NO. 

 
SPEC. SECTION TITLE/ 

DESCRIPTION OF SUBMITTAL 

 
SUBMIT TO DP 
FOR REVIEW 

SUBMIT TO 
OWNER  

FOR RECORD 

    

 Control Panel Construction Shop 
Drawings 

X  
To CxA 

 

 Narrative Description of Each Control 
Sequence for Each Piece of Equipment 
Controlled 

 
X  

To CxA 

 

 Diagrams Showing All Control Points, 
Sensor Locations, Point Names, 
Actuators, Controllers and, Where 
Necessary, Points of Access, 
Superimposed On Diagrams of the 
Physical Equipment 

 
 
 
 

X  
To CxA 

 

 Logic Diagrams Showing the Logic Flow 
of the System 

X  
To CxA 

 

 List of All Control Points X  
To CxA 

 

 Complete Control Language Program 
Listing and a Program Write-Up 

X  
To CxA 

 

 Hardware Operation and Maintenance 
Manuals 

X  
To CxA 

 

 Application Software and Project 
Applications Code Manuals 

X  
To CxA 

 

 Operations and Maintenance Staff 
Comments on the BAS Graphics 
Submittal 

 
X  

To CxA 

 

230900 INSTRUMENTATION AND CONTROL 
FOR HVAC: 

  

 Action Submittals:   

 Product Data X  

 Shop Drawings X  

 Samples for Initial Selection X  

 Samples for Verification X  
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SUBMIT TO DP
FOR REVIEW 
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FOR RECORD 

    

 Informational Submittals:   

 Data Communications Protocol 
Certificates (ASHRAE 135) 

  
X 

 Data Communications Protocol 
Certificates (LonWorks) 

  
X 

 Qualification Data X  

 Software Upgrade Kit  X 

 Field Quality-Control Test Reports  X 

 Closeout Submittals:   

 Operation and Maintenance Data  X 

 Software and Firmware Operational 
Documentation 

  
X 

250800 COMMISSIONING OF INTEGRATED 
AUTOMATION SYSTEMS: 

  

 General Construction Progress and 
Status Reports 

X  
To CxA 

 

 Updated Architect, Owner, System 
Design Professional, and Contractor 
Deficiency Logs 

 
X  

To CxA 

 

 Minutes from All Construction and 
Coordination Meetings Not Otherwise 
Conducted by the Commissioning Agent 

 
X  

To CxA 

 

 Pre Start-Up and Start-Up Procedures X  
To CxA 

 

 Value Engineering Proposals and a List 
of all Accepted VE Items 

X  
To CxA 

 

 Pressure Test Reports, Flushing Reports 
and Start-Up Reports 

X to CxA  

 Construction Document Changes 
Resulting from Mechanical Requests for 
Information 

 
X  

To CxA 
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SUBMIT TO DP 
FOR REVIEW 

SUBMIT TO 
OWNER  

FOR RECORD 

    

 Hardware and Software Submittals X  
To CxA 

 

 Control Panel Construction Shop 
Drawings 

X  
To CxA 

 

 Narrative Description of Each Control 
Sequence for Each Piece of Equipment 
Controlled 

 
X  

To CxA 

 

 Diagrams Showing All Control Points, 
Sensor Locations, Point Names, 
Actuators, Controllers and, Where 
Necessary, Points of Access, 
Superimposed On Diagrams of the 
Physical Equipment 

 
 
 
 

X  
To CxA 

 

 Logic Diagrams Showing the Logic Flow 
of the System 

X  
To CxA 

 

 List of All Control Points X  
To CxA 

 

 Complete Control Language Program 
Listing and a Program Write-Up 

X  
To CxA 

 

 Application Software and Project 
Applications Code Manuals 

X  
To CxA 

 

 Operations and Maintenance Staff 
Comments on the BAS Graphics 
Submittal 

 
X  

To CxA 

 

232300 REFRIGERANT PIPING:   

 Action Submittals:   

 Product Data X  

 Shop Drawings X  

 Closeout Submittals:   

 Operation and Maintenance Data  X 
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SUBMIT TO DP
FOR REVIEW 
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OWNER  

FOR RECORD 

    

233113 METAL DUCTS:   

 Action Submittals:   

 Product Data X  

 LEED Submittals X X 

 Shop Drawings X  

 Delegated-Design Submittal X  

 Informational Submittals:   

 Coordination Drawings  X 

 Field Quality-Control Reports  X 

233300 AIR DUCT ACCESSORIES:   

 Action Submittals:   

 Product Data X  

 LEED Submittals X X 

 Shop Drawings X  

 Informational Submittals:   

 Coordination Drawings  X 

 Closeout Submittals:   

 Operation and Maintenance Data  X 

233423 HVAC POWER VENTILATORS:   

 Action Submittals:   

 Product Data X  

 Shop Drawings X  

 Informational Submittals:   

 Coordination Drawings  X 
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FOR REVIEW 
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FOR RECORD 

    

 Field Quality-Control Reports  X 

 Closeout Submittals:   

 Operation and Maintenance Data  X 

233713 DIFFUSERS, REGISTERS, AND 
GRILLES: 

  

 Action Submittals:   

 Product Data X  

234100 PARTICULATE AIR FILTRATION:   

 Action Submittals:   

 Product Data X  

 LEED Submittals X X 

 Shop Drawings X  

 Informational Submittals:   

 Field Quality-Control Reports  X 

 Closeout Submittals:   

 Operation and Maintenance Data  X 

 Maintenance Material Submittals  X 

236200 PACKAGED COMPRESSOR AND 
CONDENSER UNITS: 

  

 Action Submittals:   

 Product Data X  

 LEED Submittals X X 

 Shop Drawings X  

 Informational Submittals:   

 Coordination Drawings  X 
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SUBMIT TO DP
FOR REVIEW 
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FOR RECORD 

    

 Field Quality-Control Reports  X 

 Warranty  X 

 Closeout Submittals:   

 Operation and Maintenance Data  X 

236313 AIR-COOLED REFRIGERANT 
CONDENSERS: 

  

 Action Submittals:   

 Product Data X  

 LEED Submittals X X 

 Shop Drawings X  

 Delegated-Design Submittal X  

 Informational Submittals:   

 Coordination Drawings  X 

 Field Quality-Control Reports  X 

 Closeout Submittals:   

 Operation and Maintenance Data  X 

237433 DEDICATED OUTDOOR-AIR UNITS:   

 Action Submittals:   

 Product Data X  

 LEED Submittals X X 

 Shop Drawings X  

 Informational Submittals:   

 Coordination Drawings  X 

 Startup Service Reports  X 
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 Sample Warranty  X 

 Closeout Submittals:   

 Operation and Maintenance Data  X 

 Maintenance Material Submittals  X 

238219 FAN COIL UNITS:   

 Action Submittals:   

 Product Data X  

 LEED Submittals X X 

 Shop Drawings X  

 Warranty  X 

 Closeout Submittals:   

 Operation and Maintenance Data  X 

 Maintenance Material Submittals  X 

238239 UNIT HEATERS:   

 Action Submittals:   

 Product Data X  

 LEED Submittals X X 

 Shop Drawings X  

 Closeout Submittals:   

 Operation and Maintenance Data  X 

260519 LOW-VOLTAGE ELECTRICAL POWER 
CONDUCTORS AND CABLES: 

  

 Action Submittals:   

 Product Data X  



1 Addendum No. 2, 06/09/16 013410, Page 42 of 57 

Submittal Register 

Greenville Transportation Activity Center 

Project Number L3005900 

Issue for Construction – May 10, 2016 

 

SPEC.  
SECTION 

NO. 

 
SPEC. SECTION TITLE/ 

DESCRIPTION OF SUBMITTAL 

 
SUBMIT TO DP
FOR REVIEW 

SUBMIT TO 
OWNER  

FOR RECORD 

    

 Sustainable Design Submittals X X 

 Product Schedule X  

 Informational Submittals:   

 Qualification Data X  

 Field Quality-Control Reports  X 

260526 GROUNDING AND BONDING FOR 
ELECTRICAL SYSTEMS: 

  

 Action Submittals:   

 Product Data X  

 Sustainable Design Submittals X X 

 Informational Submittals:   

 Coordination Drawings  X 

 Qualification Data X  

 Field Quality-Control Reports  X 

 Closeout Submittals:   

 Operation and Maintenance Data  X 

260529 HANGERS AND SUPPORTS FOR 
ELECTRICAL SYSTEMS: 

  

 Action Submittals:   

 Product Data X  

 Shop Drawings X  

 Delegated-Design Submittal X  

 Informational Submittals:   

 Coordination Drawings  X 

 Welding Certificates  X 
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SPEC.  
SECTION 

NO. 

 
SPEC. SECTION TITLE/ 

DESCRIPTION OF SUBMITTAL 

 
SUBMIT TO DP 
FOR REVIEW 

SUBMIT TO 
OWNER  

FOR RECORD 

    

260533 RACEWAYS AND BOXES FOR 
ELECTRICAL SYSTEMS: 

  

 Action Submittals:   

 Product Data X  

 Shop Drawings X  

 Informational Submittals:   

 Coordination Drawings  X 

260543 UNDERGROUND DUCTS AND 
RACEWAYS FOR ELECTRICAL 
SYSTEMS: 

  

 Action Submittals:   

 Product Data X  

 Shop Drawings X  

 Informational Submittals:   

 Duct-Bank Coordination Drawings  X 

 Product Certificates  X 

 Qualification Data X  

 Source Quality-Control Reports  X 

 Field Quality-Control Reports  X 

 Maintenance Material Submittals  X 

260544 SLEEVES AND SLEEVE SEALS FOR 
ELECTRICAL RACEWAYS AND 
CABLING: 

  

 Action Submittals:   

 Product Data X  
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SPEC.  
SECTION 

NO. 

 
SPEC. SECTION TITLE/ 

DESCRIPTION OF SUBMITTAL 

 
SUBMIT TO DP
FOR REVIEW 

SUBMIT TO 
OWNER  

FOR RECORD 

    

260553 IDENTIFICATION FOR ELECTRICAL 
SYSTEMS: 

  

 Action Submittals:   

 Product Data X  

 Identification Schedule X  

 Delegated-Design Submittal X  

260572 OVERCURRENT PROTECTIVE 
DEVICE SHORT-CIRCUIT STUDY: 

  

 Action Submittals:   

 Product Data X  

 Short-Circuit Study Input Data X  

 Short-Circuit Study and Equipment 
Evaluation Report 

 
X 

 

 Informational Submittals:   

 Qualification Data X  

 Product Certificates  X 

260573 OVERCURRENT PROTECTIVE 
DEVICE COORDINATION STUDY: 

  

 Action Submittals:   

 Product Data X  

 Coordination-Study Input Data X  

 Study and Equipment Evaluation 
Reports 

 
X 

 

 Overcurrent Protective Device 
Coordination Study Report 

 
X 

 

 Informational Submittals:   

 Qualification Data X  
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SPEC.  
SECTION 

NO. 

 
SPEC. SECTION TITLE/ 

DESCRIPTION OF SUBMITTAL 

 
SUBMIT TO DP 
FOR REVIEW 

SUBMIT TO 
OWNER  

FOR RECORD 

    

 Product Certificates  X 

 Closeout Submittals:   

 Operation and Maintenance Data  X 

260574 OVERCURRENT PROTECTIVE 
DEVICE ARC-FLASH STUDY: 

  

 Action Submittals:   

 Product Data X  

 Arc-Flash Study Input Data X  

 Arc-Flash Study Report X  

 Informational Submittals:   

 Qualification Data X  

 Product Certificates  X 

 Closeout Submittals:   

 Operation and Maintenance Data  X 

260800 COMMISSIONING OF ELECTRICAL 
SYSTEMS: 

  

 General Construction Progress and 
Status Reports 

X  
To CxA 

 

 Updated Architect, Owner, System 
Design Professional, and Contractor 
Deficiency Logs 

 
X  

To CxA 

 

 Minutes from All Construction and 
Coordination Meetings Not Otherwise 
Conducted by the Commissioning Agent 

 
X  

To CxA 

 

 Pre Start-Up and Start-Up Procedures X  
To CxA 

 

 Value Engineering Proposals and a List 
of all Accepted VE Items 

X  
To CxA 
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SPEC.  
SECTION 

NO. 

 
SPEC. SECTION TITLE/ 

DESCRIPTION OF SUBMITTAL 

 
SUBMIT TO DP
FOR REVIEW 

SUBMIT TO 
OWNER  

FOR RECORD 

    

 Coordination Studies, Manufacture 
Inspection Reports, Authority Having 
Jurisdiction Inspection Reports, etc. 

 
X  

To CxA 

 

 Construction Document Changes 
Resulting from Electrical Requests for 
Information 

 
X  

To CxA 

 

260913 ELECTRICAL POWER MONITORING 
AND CONTROL: 

  

 Product Data X  

 Drawings, Documentation, Operation 
and Maintenance (O&M) Manuals 

  
X 

260923 LIGHTING CONTROL DEVICES:   

 Action Submittals:   

 Product Data X  

 Shop Drawings X  

 Informational Submittals:   

 Field Quality-Control Reports  X 

 Closeout Submittals:   

 Operation and Maintenance Data  X 

260936 MODULAR DIMMING CONTROLS:   

 Action Submittals:   

 Product Data X  

 Samples for Verification X  

262416 PANELBOARDS:   

 Action Submittals:   

 Product Data X  

 Shop Drawings X  
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SPEC.  
SECTION 

NO. 

 
SPEC. SECTION TITLE/ 

DESCRIPTION OF SUBMITTAL 

 
SUBMIT TO DP 
FOR REVIEW 

SUBMIT TO 
OWNER  

FOR RECORD 

    

 Informational Submittals:   

 Qualification Data X  

 Panelboard Schedules X  

 Closeout Submittals:   

 Operation and Maintenance Data  X 

 Maintenance Material Submittals  X 

262713 ELECTRICITY METERING:   

 Action Submittals:   

 Product Data X  

 Shop Drawings X  

 Informational Submittals:   

 Coordination Drawings X  

 Qualification Data X  

 Field Quality-Control Reports  X 

 Sample Warranty  X 

 Closeout Submittals:   

 Operation and Maintenance Data  X 

262726 WIRING DEVICES:   

 Action Submittals:   

 Product Data X  

 Shop Drawings X  

 Samples X  

 Informational Submittals:   

 Field Quality-Control Reports  X 
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SPEC.  
SECTION 

NO. 

 
SPEC. SECTION TITLE/ 

DESCRIPTION OF SUBMITTAL 

 
SUBMIT TO DP
FOR REVIEW 

SUBMIT TO 
OWNER  

FOR RECORD 

    

 Closeout Submittals:   

 Operation and Maintenance Data  X 

262813 FUSES:   

 Action Submittals:   

 Product Data X  

 Closeout Submittals:   

 Operation and Maintenance Data  X 

 Maintenance Material Submittals  X 

262816 ENCLOSED SWITCHES AND CIRCUIT 
BREAKERS: 

  

 Action Submittals:   

 Product Data X  

 Shop Drawings X  

 Informational Submittals:   

 Qualification Data X  

 Field Quality-Control Reports  X 

 Manufacturer's Field Service Report  X 

 Closeout Submittals:   

 Operation and Maintenance Data  X 

 Maintenance Material Submittals  X 

265119 LED INTERIOR LIGHTING:   

 Action Submittals:   

 Product Data X  

 Shop Drawings X  
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SPEC.  
SECTION 

NO. 

 
SPEC. SECTION TITLE/ 

DESCRIPTION OF SUBMITTAL 

 
SUBMIT TO DP 
FOR REVIEW 

SUBMIT TO 
OWNER  

FOR RECORD 

    

 LEED Submittals X X 

 Samples X  

 Product Schedule X  

 Informational Submittals:   

 Coordination Drawings X  

 Qualification Data X  

 Detailed Description of Equipment 
Anchorage Devices 

 
X 

 

 Product Certificates  X 

 Product Test Reports  X 

 Sample Warranty  X 

 Closeout Submittals:   

 Operation and Maintenance Data  X 

265219 EMERGENCY AND EXIT LIGHTING:   

 Action Submittals:   

 Product Data X  

 Shop Drawings X  

 Sustainable Design Submittals X X 

 Samples X  

 Product Schedule X  

 Informational Submittals:   

 Coordination Drawings X  

 Qualification Data X  

 Product Certificates   
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SPEC.  
SECTION 

NO. 

 
SPEC. SECTION TITLE/ 

DESCRIPTION OF SUBMITTAL 

 
SUBMIT TO DP
FOR REVIEW 

SUBMIT TO 
OWNER  

FOR RECORD 

    

 Product Test Reports   

 Sample Warranty   

 Closeout Submittals:   

 Operation and Maintenance Data  X 

265613 LIGHTING POLES AND STANDARDS:   

 Action Submittals:   

 Product Data X  

 LEED Submittals X X 

 Shop Drawings   

 Informational Submittals:   

 Pole and Support Component 
Certificates 

  
X 

 Material Test Reports  X 

 Source Quality-Control Reports  X 

 Field Quality-Control Reports  X 

 Sample Warranty  X 

 Soil Test Reports  X 

 Closeout Submittals:   

 Operation and Maintenance Data  X 

 Maintenance Material Submittals  X 

265619 EXTERIOR LIGHTING:   

 Action Submittals:   

 Product Data X  

 LEED Submittals X X 
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SPEC.  
SECTION 

NO. 

 
SPEC. SECTION TITLE/ 

DESCRIPTION OF SUBMITTAL 

 
SUBMIT TO DP 
FOR REVIEW 

SUBMIT TO 
OWNER  

FOR RECORD 

    

 Samples X  

 Product Schedule X  

 Delegated-Design Submittal for 
Luminaire Supports 

 
X 

 

 Informational Submittals:   

 Coordination Drawings X  

 Qualification Data X  

 Product Certificates  X 

 Product Test Reports  X 

 Source Quality-Control Reports  X 

 Sample Warranty  X 

 Closeout Submittals:   

 Operation and Maintenance Data  X 

 Maintenance Material Submittals  X 

270000 COMMUNICATIONS:   

 Product Data X  

270526 GROUNDING AND BONDING FOR 
COMMUNICATIONS SYSTEMS: 

  

 Product Data X  

 Ground Terminal Block Schedule X  

 Test Results  X 

 Project Record Documents  X 

270529 HANGERS AND SUPPORTS FOR 
COMMUNICATIONS SYSTEMS: 

  

 Product Data X  
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SPEC.  
SECTION 

NO. 

 
SPEC. SECTION TITLE/ 

DESCRIPTION OF SUBMITTAL 

 
SUBMIT TO DP
FOR REVIEW 

SUBMIT TO 
OWNER  

FOR RECORD 

    

 Manufacturer's Installation Instructions X  

 Manufacturer's Certificate  X 

 Engineering Judgments  X 

 Project Record Documents  X 

270533 CONDUITS AND BACKBOXES FOR 
COMMUNICATIONS SYSTEMS: 

  

 Product Data X  

 Manufacturer's Installation Instructions X  

 Project Record Documents  X 

270536 CABLE TRAY FOR 
COMMUNICATIONS SYSTEMS: 

  

 Shop Drawings X  

 Product Data X  

 Manufacturer's Installation Instructions X  

 Project Record Documents  X 

270553 IDENTIFICATION FOR 
COMMUNICATIONS SYSTEMS: 

  

 Within 30 Days After Award of Contract:   

 Communications Identification Plan X  

 Samples of Label Materials, Finished 
Labels and Nameplates 

 
X 

 

 Project Record Documents  X 

270800 COMMISSIONING OF 
COMMUNICATIONS: 

  

 Calibration Certification of Test 
Equipment 

  
X 

 Product Data X  
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SPEC.  
SECTION 

NO. 

 
SPEC. SECTION TITLE/ 

DESCRIPTION OF SUBMITTAL 

 
SUBMIT TO DP 
FOR REVIEW 

SUBMIT TO 
OWNER  

FOR RECORD 

    

 Calibration Certificates for Review Prior 
to the Start of Testing 

  
X 

 Test Documentation in Specifications  X 

271116 COMMUNICATIONS CABINETS, 
RACKS, FRAMES AND 
ENCLOSURES: 

  

 Within 30 Days After Award of Contract:   

 Communications Room Material Lists X  

 Single-Line Shop Drawings X  

 Closeout Submittals  X 

271119 COMMUNICATIONS TERMINATION 
BLOCKS AND PATCH PANELS: 

  

 Product Data X  

 As-Built Records  X 

271519 DATA COMMUNICATIONS 
HORIZONTAL CABLING: 

  

 Shop Drawings X  

 Product Data X  

 Manufacturer's Installation Instructions X  

 Project Record Documents  X 

271543 COMMUNICATIONS FACEPLATES 
AND CONNECTORS: 

  

 Product Data X  

275116 PUBLIC ADDRESS SYSTEMS:   

 Product Data X  

 Manufacturer's Installation Instructions X  

 Test Reports  X 
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SPEC.  
SECTION 

NO. 

 
SPEC. SECTION TITLE/ 

DESCRIPTION OF SUBMITTAL 

 
SUBMIT TO DP
FOR REVIEW 

SUBMIT TO 
OWNER  

FOR RECORD 

    

 Manufacturer's Certificate  X 

 Manufacturer's Field Reports  X 

 Manufacturer’s Statement of Warranty  X 

 Project Record Documents  X 

 Operation and Maintenance Data  X 

280513 CONDUCTORS AND CABLES FOR 
ELECTRONIC SAFETY AND 
SECURITY: 

  

 Action Submittals:   

 Product Data X  

 Shop Drawings X  

 Informational Submittals:   

 Qualification Data X  

 Source Quality-Control Reports  X 

 Field Quality-Control Reports  X 

281300 ACCESS CONTROL:   

 Product Data X  

282300 VIDEO SURVEILLANCE:   

 Action Submittals:   

 Product Data X  

 Equipment List X  

 Informational Submittals:   

 Field Quality-Control Reports  X 

 Warranty  X 
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SPEC.  
SECTION 

NO. 

 
SPEC. SECTION TITLE/ 

DESCRIPTION OF SUBMITTAL 

 
SUBMIT TO DP 
FOR REVIEW 

SUBMIT TO 
OWNER  

FOR RECORD 

    

 Closeout Submittals:   

 Operation and Maintenance Data  X 

283111 DIGITAL, ADDRESSABLE FIRE-
ALARM SYSTEM: 

  

 Action Submittals:   

 Product Data X  

 Shop Drawings X  

 Informational Submittals:   

 Qualification Data X  

 Field Quality-Control Reports  X 

 Sample Warranty  X 

 Closeout Submittals:   

 Operation and Maintenance Data  X 

 Maintenance Material Submittals  X 

312000 EARTH MOVING:   

 Resumes X  

 Soil Samples X  

1 313116 TERMITE CONTROL:   

 Product Data X  

 Closeout Submittals  X 

321216 ASPHALT PAVING:   

 Data and Test Reports  X 

 Certifications  X 

 State Highway Department 
Specifications 

  
X 
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SPEC.  
SECTION 

NO. 

 
SPEC. SECTION TITLE/ 

DESCRIPTION OF SUBMITTAL 

 
SUBMIT TO DP
FOR REVIEW 

SUBMIT TO 
OWNER  

FOR RECORD 

    

 MSDS (Material Safety Data Sheets) for 
All Chemicals Used on Ground 

  
X 

321313 CONCRETE FOR EXTERIOR 
IMPROVEMENTS: 

  

 Manufacturers' Certificates and Data  X 

 Data and Test Reports  X 

321416 BRICK PAVERS, MORTAR BED:   

 Shop Drawings X  

 Samples  X  

321723 PAVEMENT MARKINGS:   

 Manufacturer's Certificates and Data  X 

329000 PLANTING:   

 Product Data X  

 Samples and Manufacturer’s Literature X  

 Qualification Data X  

 Notarized Certificates X X 

 Material Test Reports  X 

 Maintenance Instructions  X 

331000 WATER UTILITIES:   

 Manufacturers' Literature and Data X  

 Testing Certifications  X 

333000 SANITARY SEWERAGE UTILITIES:   

 Manufacturers' Literature and Data X  
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SPEC.  
SECTION 

NO. 

 
SPEC. SECTION TITLE/ 

DESCRIPTION OF SUBMITTAL 

 
SUBMIT TO DP 
FOR REVIEW 

SUBMIT TO 
OWNER  

FOR RECORD 

    

334000 STORM SEWER UTILITIES:   

 Manufacturers' Literature and Data X  

    

END 
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Section 096543 Linoleum Flooring 

Part 1 General 

1.1 Summary (Non-inclusive) 

A. Section Includes: Linoleum sheet flooring. 

1.2 Related Work Specified Elsewhere (Non-inclusive) 

A. Applicable Sections: Division 01. 

B. Resilient Tile Flooring:  Division 09. 

1.3 Submittals 

A. Submit per the requirements of Division 01. 

B. Product Data: For each type of product. 

C. Sustainable Design Submittals: 

1. Adhesives shall have a VOC content of 50 g/L or less. 

2. Product Data: For adhesives, indicating VOC content. 

3. Laboratory Test Reports: For adhesives, indicating compliance with requirements for low-emitting 

materials. 

4. Flooring products shall comply with the requirements of the California Department of Public 

Health's "Standard Method for the Testing and Evaluation of Volatile Organic Chemical Emissions 

from Indoor Sources Using Environmental Chambers." 

D. Shop Drawings: For each type of linoleum flooring. Include flooring layouts, locations of seams, edges, 

columns, doorways, enclosing partitions, built-in furniture, cabinets, and cutouts. 

1. Show details of special patterns. 

E. Samples: For each exposed product and for each color and pattern specified in manufacturer's standard 

size, but not less than 6-by-9-inch sections. 

F. Qualification Data: For Installer. 
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G. Closeout Submittals: 

1. Maintenance Data: For each type of linoleum flooring to include in maintenance manuals. 

1.4 Quality Assurance 

A. Installer Qualifications: A qualified installer who employs workers for this Project who are competent in 

techniques required by manufacturer for flooring installation. 

1. Engage an installer who employs workers for this Project who are trained or certified by flooring 

manufacturer for installation techniques required. 

1.5 Delivery, Storage, And Handling 

A. Store flooring and installation materials in dry spaces protected from the weather, with ambient 

temperatures maintained within range recommended by manufacturer, but not less than 65 deg F or 

more than 90 deg F. 

1. Floor Tile: Store on flat surfaces. 

2. Sheet Flooring: Store rolls upright. 

1.6 Field Conditions 

A. Maintain ambient temperatures within range recommended by manufacturer, but not less than 70 deg F 

or more than 95 deg F, in spaces to receive flooring during the following time periods: 

1. 72 hours before installation. 

2. During installation. 

3. 72 hours after installation. 

B. After installation and until Substantial Completion, maintain ambient temperatures within range 

recommended by manufacturer, but not less than 55 deg F or more than 95 deg F. 

C. Close spaces to traffic during flooring installation. 

D. Close spaces to traffic for 72 hours after flooring installation. 

E. Install flooring after other finishing operations, including painting, have been completed. 
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Part 2 Products 

2.1 Performance Requirements 

A. Flooring products shall comply with the requirements of the California Department of Public Health's 

"Standard Method for the Testing and Evaluation of Volatile Organic Chemical Emissions from Indoor 

Sources Using Environmental Chambers." 

1. "Laboratory Test Reports" Subparagraph below applies to LEED 2009 for Schools, LEED v4, IgCC, 

ASHRAE 189.1, and Green Globes. 

2. Laboratory Test Reports: For flooring products, indicating compliance with requirements for low-

emitting materials. 

2.2 Linoleum Sheet Flooring 

A. Manufacturers: Subject to compliance with requirements, provide products by one of the following: 

1. 1 Basis of design: MCS, 3139 Lava, as manufactured by Forbo Industries, Inc. or Harmonium XF2 

as manufactured by Tarkett or approved equal.  

B. Linoleum Sheet Flooring: ASTM F 2034, Type I, linoleum sheet with backing. 

1. Roll Size: In manufacturer's standard length but not less than 79 inches wide. 

C. Thickness: 0.080 inch. 

D. Heat-Welding Bead: For seamless installation, solid-strand product of linoleum flooring manufacturer. 

2.3 Installation Materials 

A. Trowelable Leveling and Patching Compounds: Latex-modified, portland cement based or blended 

hydraulic-cement-based formulation provided or approved by linoleum flooring manufacturer for 

applications indicated. 

B. Adhesives: Water-resistant type recommended by flooring and adhesive manufacturers to suit products 

and substrate conditions indicated. 

1. Adhesives shall have a VOC content of 50g/L or less. 

2. Product Data: For adhesives, indicating VOC content. 

3. Laboratory Test Reports: For adhesives, indicating compliance with requirements for low-emitting 

materials. 

4. Adhesive shall comply with the testing and product requirements of the California Department of 

Public Health's "Standard Method for the Testing and Evaluation of Volatile Organic Chemical 

Emissions from Indoor Sources Using Environmental Chambers." 
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C. Floor Polish: Provide protective, liquid floor-polish products recommended by linoleum flooring 

manufacturer. 

Part 3 Execution 

3.1 Examination 

A. Examine substrates, with Installer present, for compliance with requirements for maximum moisture 

content and other conditions affecting performance of the Work. 

1. Verify that finishes of substrates comply with tolerances and other requirements specified in other 

Sections and that substrates are free of cracks, ridges, depressions, scale, and foreign deposits 

that might interfere with adhesion of flooring. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 Preparation 

A. Prepare substrates according to linoleum flooring manufacturer's written instructions to ensure adhesion 

of flooring. 

B. Fill cracks, holes, and depressions in substrates with trowelable leveling and patching compound; 

remove bumps and ridges to produce a uniform and smooth substrate. 

C. Do not install flooring until it is the same temperature as space where it is to be installed. 

1. At least 72 hours in advance of installation, move flooring and installation materials into spaces 

where they will be installed. 

D. Immediately before installation, sweep and vacuum clean substrates to be covered by flooring. 

3.3 Installation, General 

A. Comply with manufacturer's written instructions for installing flooring. 

B. Scribe and cut flooring to butt neatly and tightly to vertical surfaces, permanent fixtures, and built-in 

furniture including cabinets, pipes, outlets, edgings, thresholds, and nosings. 

C. Extend flooring into toe spaces, door reveals, closets, and similar openings. 

D. Maintain reference markers, holes, and openings that are in place or marked for future cutting by 

repeating on flooring as marked on substrates. Use chalk or other nonpermanent marking device. 

E. Adhere flooring to substrates using a full spread of adhesive applied to substrate to produce a completed 

installation without open cracks, voids, raising and puckering at joints, telegraphing of adhesive spreader 

marks, and other surface imperfections. 
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F. Heat-Welded Seams: For seamless installation, comply with ASTM F 1516. Rout joints and heat weld 

with welding bead to permanently fuse sections into a seamless flooring. Prepare, weld, and finish 

seams to produce surfaces flush with adjoining flooring surfaces. 

3.4 Linoleum Sheet Flooring Installation 

A. Unroll linoleum sheet flooring and allow it to stabilize before cutting and fitting. 

B. Lay out linoleum sheet flooring as follows: 

1. Maintain uniformity of flooring direction. 

2. Minimize number of seams; place seams in inconspicuous and low-traffic areas, at least 6 inches 

away from parallel joints in flooring substrates. 

3. Match edges of flooring for color shading at seams. 

4. Avoid cross seams. 

5. Eliminate deformations that result from hanging method used during drying process (stove bar 

marks). 

3.5 Cleaning And Protection 

A. Comply with manufacturer's written instructions for cleaning and protecting linoleum flooring. 

B. Perform the following operations immediately after completing linoleum flooring installation: 

1. Remove adhesive and other blemishes from exposed surfaces. 

2. Sweep and vacuum surfaces thoroughly. 

3. Damp-mop surfaces to remove marks and soil. 

C. Protect linoleum flooring from mars, marks, indentations, and other damage from construction operations 

and placement of equipment and fixtures during remainder of construction period. 

D. Floor Polish: Remove soil, visible adhesive, and surface blemishes from linoleum flooring before 

applying liquid floor polish. 

 

END 
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Section 313116 Termite Control 

Part 1 General 

1.1 Summary (Non-inclusive) 

A. Section Includes:  Chemical termite treatment on Project. 

1.2 Related Work Specified Elsewhere (Non-inclusive) 

A. Applicable Sections:  Division 01. 

1.3 Submittals 

A. Submit per the requirements of Division 01. 

B. Product Data:  For all products specified. 

C. Closeout Submittals:  Special Warranty, as indicated. 

1.4 Quality Assurance 

A. Termite treatment shall be applied by an experienced, licensed exterminating company regularly 

engaged in exterminating business. 

1.5 Special Warranty 

A. Warrant termite treatment for five (5) years from Date of Application, and repair or replace damage 

during Warranty Period caused by termites at no additional cost. 

Part 2 Products 

2.1 Approved Chemicals 

A. Use one of the following at the concentration shown: 

1. Dieldrin:  0.5 percent concentration. 

2. Lindane:  0.8 percent concentration. 

3. Aldrin:  0.5 percent concentration. 

4. Heptachlor:  0.5 percent concentration. 

B. Use only chemicals acceptable to and approved by authority having jurisdiction. 
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Part 3 Execution 

3.1 Preparation 

A. Provide warning signs displayed at approximately 50 foot intervals around perimeter of treated areas 

describing the materials used and their danger to personnel.  Remove signs when treated areas have 

been covered with permanent materials. 

3.2 Application 

A. After compaction, treat earth base, to be covered by foundations and interior concrete slabs, with one (1) 

of chemicals specified herein.  Apply chemicals in water emulsion only. 

B. Apply not less than 1 gallon per 10 square feet as overall treatment with an additional 2 gallons per 5 

linear feet of critical areas, such as along exterior foundation walls, entrances, and similar locations that 

may be determined as likely points of entry by termites.  Use a flow meter attached to applicator to 

measure rate of application. 

 

END 
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