

Addendum No. 1

Find yourself in good compar

Project Name:	Pool Resurfacing – Greenville Aquatics & Fitness Center	Project No.:	PC-0009
Meeting Location:	Greenville Aquatics & Fitness Center 921 Staton Road Greenville, NC	Meeting Date:	Thursday, June 30, 2016 @ 2:00 PM
Prepared By:	Mike Watson	Date:	July 5, 2016

ATTENDEES:				
Name	Company	Phone No.	E-mail Address	
Mike Watson	City of Greenville	252-329-4539	mwatson@greenvillenc.gov	
Kathleen Shank	City of Greenville	252-329-4568	kshank@greenvillenc.gov	
Michael Weimar	Sherwin Williams	252-378-5461	swrep6265@sherwin.com	
John Tyre	Sherwin Williams	919-422-5118	raleigh.district@sherwin.com	
Brad Teachey	Pearl Pool Plastering	910-828-8457	bteachey@pearlpools.net	
Michael Nunn	Mackie Brothers, Inc	336-509-8010	miken@mbipools.com	

Site Visit on June 30, 2016

- 1. A site visit was conducted immediately after the Pre-bid meeting was completed.
- 2. Access to the pool area for a visual inspection, measurements and discussion of work to be completed was held.

Clarifications & Requirements

- 1. Acknowledgement of all addenda received must be noted on the bid submittal form. Any and all addenda shall become part of the specifications and the bid package for the project.
- 2. Use the attached revised bid submittal sheet when turning in the bids. Provide a bid price for each line item.
- 3. Water blasting can be used in lieu of sand blasting for the removal of the existing surface of the pool.
- 4. Include in the scope of work for the protection and cleaning of the walls, ceiling, etc. that may be needed once the work is complete.
- 5. Remove from the scope of work the repainting of the lane markers and end wall targets. Provide and install black tile that shall match the existing size and length of the existing lane markers and end wall targets.
- 6. Delete painting of any depth markers on the pool deck. The existing are tile and will need to be protected the work on the pool and the deck.

- Under Alternate #1: change the manufacturer's warranty for the Sherwin Williams product from two
 (2) years to one (1) year.
- 8. Remove all painted plastic pipe/drain covers that are currently in the pool prior to refinishing.
- 9. Include in the base bid to replace all drain covers and fittings. It shall be the responsibility of the Contractor to have any required inspections by the Health Department completed as needed. Contractor shall provide a copy of the completed inspections at the end of the project.
- 10. **NEW Alternate #2** Provide a price to include the scope of work in the base bid with a finish of 100% quartz in lieu of the specified Marcite.
- 11. **NEW Alternate #3 –** Provide a price to repair the existing pool surface and repaint the pool and lane markers with an acceptable product within the industry in lieu of installing the new plaster finish.

Bids are due Tuesday, July 12, 2016 at the Jaycee Park Administration Building, 2000 Cedar Lane, Greenville, NC. Bids will be accepted up to 2:00 P.M. There will not be a public bid opening. Bids will opened by staff and a bid tabulation sheet will be available upon request once the contract is awarded to the successful bidder. *Note: Mailed proposals will be accepted up to the 2:00 P.M. deadline. All proposals received in the mail will be stamped with the date and time or receipt.*

Attachments:

1. Revised Bid Submittal Sheet

CITY OF GREENVILLE RECREATION & PARKS DEPARTMENT REQUEST FOR BIDS

In compliance with the request for bids by the City of Greenville and subject to all conditions and specifications thereof, the undersigned offers and agrees to furnish all equipment, labor and work site clean-up as provided in the above mentioned specifications.

POOL RESURFACING – GREENVILLE AQUATICS & FITNESS CENTER

	BASE BID:			
Line Item	Description	Bid Amount		
1	Provide labor & material to resurface the pool per the scope or work	\$		
2	Provide labor & material to repair the existing pool deck per the scope of work	\$		
3	Total Base Bid	\$		

ALTERNATES:			
Line Item	Description	Bid Amount	
4	Alternate #1 - In lieu of repairing the existing pool deck, provide labor & material to remove the existing deck finish and install new water-borne epoxy coating system	\$	
5	Alternate #2 - Provide a price to include a 100% quartz finish in the base bid in lieu of the Marcite finish specified.	\$	
6	Alternate #3 – Provide a price to repair the existing pool surface and repaint the pool and lane markers with an acceptable product within the industry in lieu of installing the new plaster finish.	\$	

Addenda Received: _____

Company Name:	Date:	
Signed:	Print Name:	

COG 1032299