

Addendum No. 1

Project Name:	Demolition of City Pool	Project No.:	PC-0134
Prepared By:	Mike Watson	Date:	April 27, 2022

Clarifications & Requirements:

- 1. Acknowledgement of all addenda received must be noted on the bid submittal form. Any and all addenda shall become part of the specifications and the bid package for the project.
- 2. It shall be the contractor's responsibility to remove the remaining chlorine left in the chlorine tank, and the containers of muriatic and cyanuric acids and dispose of them properly.
- 3. Contractor shall pump the water out of the pool. Drain lines can run to the parking lot.
- 4. Provide fencing around the site so to secure the area during demo. It will be ok if the contractor elects to have a portion of the existing fence remain in place as long as any openings are secure while no work is being done.
- 5. The work shall include the removal of the small tree located between the bathhouse and the sidewalk.
- 6. The lights in the parking lot are not powered from the building. They shall remain.
- 7. On page 8, the dive tank (the black square in the picture) has already been removed and is not part of this project.

Bids are due Tuesday, May 10, 2022 via email or mailed to the Jaycee Park Administration Building, 2000 Cedar Lane, Greenville, NC. Bids will be accepted up to 2:00 PM. There will not be a public bid opening. Bids will be opened by staff and a bid tabulation sheet will be available upon request once the contract is awarded to the successful bidder.

COG 1163866 Page 1