COG 1025367 v 88						rtified by: <u>Mike Watson</u> Parks Coordinator
eceived.	the bids received.					
id, alternate #2 rded based on	Note: The base bid, alternate #2 & #3 will be awarded based on			raw their bid	ested to withd n 7/28/22.	* Contractor sent email requested to withdraw their bid at 3:33 PM on 7/28/22.
\$21,056.00	\$4,368.00	\$17,360.00	\$22,497.00	Yes	Yes	Kowan General Cont. Inc
\$7,500.00	\$2,976.00	\$8,628.00	\$9,912.00	Yes	Yes	DWJ Services LLC **
\$16,960.00	\$7,880.00	\$18,770.00	\$20,110.00	Yes	Yes	McCord Contractors Inc
\$38,788.93	\$7,977.51	\$20,255.69	\$24,697.22	Yes	Yes	Pinam Construction Inc
Alternate #3 Pool	Alternate #2 Offices/Room B	Alternate #1 Gym	Base Bid	Attend Pre- Bid Mtg	Ack. Addn #1	Contractor
	EMAIL request July 28, 2022	Bid Opening Date:			Lane	pening Location: Jaycee Park 2000 Cedar Lane
	PC-0139	Project No.			or Painting	roject Name: GAFC Interior Painting
					PARKS	RECREATION AND PARKS
BID TABULATION SHEET Greenville, North Carolination on and Parks Department	BID TABULATION SHEET City of Greenville, North Carolina Recreation and Parks Department	Cit			Ville	Greenville