

2024 Stormwater Repairs Project

BID OPENING DATE: Tuesday, May 14th, 2024

The unit prices noted herein shall include installing in place, complete and accepted

BASE BID – CONTRACT TIME: 270 DAYS

STORMWATER REPAIRS AND LINING

Item	Item
No.	Description
1	MOBILIZATION (5% max)
2	15" RCP CLASS III - LESS THAN 40'
3	15" RCP CLASS III - GREATER THAN 40'
4	18" RCP CLASS III - LESS THAN 40'
5	18" RCP CLASS III - LESS THAN 40'
6	15" RCP CLASS V - LESS THAN 40'
7	15" RCP CLASS V - GREATER THAN 40'
8	24" RCP CLASS V - LESS THAN 40'
9	36" ALUMINUM CMP – AASHTO M196, M197 - LESS THAN 40'
10	PIPE REMOVAL AND DISPOSAL (12" TO 24") (OUTSIDE OF PIPE TRENCH)
11	TRENCH BOX
12	CATCH BASIN (0-4')
13	CATCH BASIN (4-10')
14	DROP INLET (4-10')
15	MISCELLANEOUS CONCRETE WORK
16	CONCRETE PIPE COLLAR - NCDOT STD. DWG. 840.72
17	24" STANDARD CURB & GUTTER
18	ABC STONE
19	#57 STONE
20	SELECT FILL
21	3" TYPE S9.5B ASPHALT SURFACE COURSE

22	TEMPORARY SILT FENCE
23	INLET PROTECTION
24	SEEDING AND MULCHING
25	EXCAVATION FOR GREENVILLE UTILITIES COMMISSION
26	TRAFFIC CONTROL (RESIDENTIAL)
27	TRAFFIC CONTROL (COLLECTOR)

ALTERNATE BID 1 – ADDITIONAL CONTRACT TIME: 25 DAYS

S. Woodlawn Ave.

Item	Item
No.	Description
1	MOBILIZATION (5% max)
2	12" RCP CLASS V GREATER THAN 40'
3	15" RCP CLASS III - GREATER THAN 40'
4	TRENCH BOX
5	CATCH BASIN (0'-4')
6	BASIN WITH MANHOLE COVER (0'-4')
7	24" STANDARD CURB & GUTTER
8	ABC STONE
9	#57 STONE
10	SELECT FILL
11	3" TYPE S9.5B ASPHALT SURFACE COURSE
12	TEMPORARY SILT FENCE
13	SEEDING AND MULCHING
14	EXCAVATION FOR GREENVILLE UTILITIES COMMISSION
15	TRAFFIC CONTROL (RESIDENTIAL)
15	TRAFFIC CONTROL (COLLECTOR)

ALTERNATE BID 2 – ADDITIONAL CONTRACT TIME: 6 DAYS**Summer Pl.**

Item	Item
No.	Description
1	MOBILIZATION (5% max)
2	15" RCP CLASS V - GREATER THAN 40'
3	24" STANDARD CURB & GUTTER
4	ABC STONE
5	#57 STONE
6	SELECT FILL
7	3" TYPE S9.5B ASPHALT SURFACE COURSE
8	INLET PROTECTION
9	SEEDING AND MULCHING
10	EXCAVATION FOR GREENVILLE UTILITIES COMMISSION
11	TRAFFIC CONTROL (RESIDENTIAL)

ALTERNATE BID 3 – ADDITIONAL CONTRACT TIME: 10 DAYS**E. Rountree Rd.**

Item	Item
No.	Description
1	MOBILIZATION (5% max)
2	15" RCP CLASS V - LESS THAN 40'
3	CONCRETE PIPE COLLAR - NCDOT STD. DWG. 840.72
4	24" STANDARD CURB & GUTTER
5	ABC STONE
6	#57 STONE

7	SELECT FILL
8	3" TYPE S9.5B ASPHALT SURFACE COURSE
13	SEEDING AND MULCHING
14	EXCAVATION FOR GREENVILLE UTILITIES COMMISSION
15	TRAFFIC CONTROL (RESIDENTIAL)

ALTERNATE BID 4 – ADDITIONAL CONTRACT TIME: 5 DAYS

N. Overlook Dr.

Item	Item
No.	Description
1	MOBILIZATION (5% max)
2	15" RCP CLASS V - GREATER THAN 40'
3	ABC STONE
4	#57 STONE
5	SELECT FILL
6	3" TYPE S9.5B ASPHALT SURFACE COURSE
14	EXCAVATION FOR GREENVILLE UTILITIES COMMISSION
15	TRAFFIC CONTROL (RESIDENTIAL)

ALTERNATE BID 5 – ADDITIONAL CONTRACT TIME: 5 DAYS

Edgewood Circle

Item	Item
No.	Description
1	MOBILIZATION (5% max)
2	TRENCH BOX

3	CONCRETE PIPE COLLAR - NCDOT STD. DWG. 840.72
4	ABC STONE
5	#57 STONE
6	SELECT FILL
7	3" TYPE S9.5B ASPHALT SURFACE COURSE
8	EXCAVATION FOR GREENVILLE UTILITIES COMMISSION
9	TRAFFIC CONTROL (RESIDENTIAL)

ALTERNATE BID 6 – ADDITIONAL CONTRACT TIME: 4 DAYS

Courthouse Sq.

Item	Item
No.	Description
1	MOBILIZATION (5% max)
2	15" CIPP PIPE LINER GREATER THAN 50FT
3	CCTV PRE INSPECTION
4	CCTV POST INSPECTION
5	PROBE GROUTING/SOIL STABILIZATION
6	TRAFFIC CONTROL (RESIDENTIAL)

ALTERNATE BID 7 – ADDITIONAL CONTRACT TIME: 5 DAYS

Shiloh Dr.

Item	Item
No.	Description
1	MOBILIZATION (5% max)
2	18" CIPP PIPE LINER GREATER THAN 50FT

3	24" CIPP PIPE LINER GREATER THAN 50FT
4	CCTV PRE INSPECTION
5	CCTV POST INSPECTION
6	SEEDING AND MULCHING
7	TRAFFIC CONTROL (RESIDENTIAL)

ALTERNATE BID 8 – ADDITIONAL CONTRACT TIME: 8 DAYS

N. Overlook Dr.

Item	Item
No.	Description
1	MOBILIZATION (5% max)
2	15" RCP CLASS V - LESS THAN 40'
3	ABC STONE
4	#57 STONE
5	SELECT FILL
6	3" TYPE S9.5B ASPHALT SURFACE COURSE
7	24" CIPP PIPE LINER GREATER THAN 50FT
8	CCTV PRE INSPECTION
9	CCTV POST INSPECTION
10	EXCAVATION FOR GREENVILLE UTILITIES COMMISSION
11	SEEDING AND MULCHING
12	TRAFFIC CONTROL (RESIDENTIAL)

ALTERNATE BID 9 – ADDITIONAL CONTRACT TIME: 3 DAYS

Wyneston Rd.

Item	Item
No.	Description
1	MOBILIZATION (5% max)
2	15" CIPP PIPE LINER LESS THAN 50FT
3	24" CIPP PIPE LINER GREATER THAN 50FT
4	CCTV PRE INSPECTION
5	CCTV POST INSPECTION
6	PROBE GROUTING/SOIL STABILIZATION
7	TRAFFIC CONTROL (RESIDENTIAL)

ALTERNATE BID 10 – ADDITIONAL CONTRACT TIME: 45 DAYS

Lawrence St.

Item	Item
No.	Description
1	MOBILIZATION (5% max)
2	15" RCP CLASS V - GREATER THAN 40'
3	18" RCP CLASS V - GREATER THAN 40'
4	CATCH BASIN (0-4')
5	BASIN WITH MANHOLE COVER (0'-4')
6	MISCELLANEOUS CONCRETE WORK
7	CONCRETE DRIVEWAY APRON
8	CONCRETE PIPE COLLAR - NCDOT STD. DWG. 840.72
9	24" STANDARD CURB & GUTTER
10	36' VALLEY CURB & GUTTER
11	PIPE REMOVAL AND DISPOSAL (12" TO 24") (OUTSIDE OF PIPE TRENCH)
12	REMOVE AND DISPOSE OF ASPHALT PAVEMENT
13	ABC STONE
14	#57 STONE
15	SELECT FILL

16	3" TYPE S9.5B ASPHALT SURFACE COURSE
17	INLET PROTECTION
18	SEEDING AND MULCHING
19	EXCAVATION FOR GREENVILLE UTILITIES COMMISSION
20	TRAFFIC CONTROL (RESIDENTIAL)
21	TREE REMOVAL GREATER THAN 24", LESS THAN 36" DIA.

CONTRACTOR: _____

LICENSE: _____

SIGNATURE: _____

DATE: _____

d.

Scheduled	Unit	Unit Price	Amount
Quantities			
1	LS		\$ -
8	LF		\$ -
564	LF		
32	LF		\$ -
88	LF		\$ -
32	LF		\$ -
695	LF		\$ -
40	LF		\$ -
30	LF		\$ -
52	LF		\$ -
17	DAY		\$ -
2	EA		\$ -
2	EA		\$ -
1	EA		\$ -
3	CY		\$ -
10	EA		\$ -
360	LF		\$ -
256	TN		\$ -
112	TN		\$ -
715	CY		\$ -
183	TN		\$ -

120	LF		\$ -
21	EA		\$ -
0.6	AC		\$ -
34	HR		\$ -
80	DAY		\$ -
40	DAY		\$ -

BASE BID TOTAL: \$ -

Scheduled	Unit	Unit Price	Amount
Quantities			
1	LS		\$ -
54	LF		\$ -
224	LF		
6	DAY		
2	EA		\$ -
1	EA		\$ -
25	LF		\$ -
120	TN		
40	TN		\$ -
275	CY		\$ -
48	TN		\$ -
50	LF		\$ -
0.20	AC		\$ -
10	HR		\$ -
20	DAY		\$ -
5	DAY		\$ -

ALTERNATE BID 1 TOTAL \$ -

Scheduled	Unit	Unit Price	Amount
Quantities			
1	LS		\$ -
64	LF		\$ -
25	LF		\$ -
16	TN		\$ -
5	TN		\$ -
30	CY		\$ -
6	TN		\$ -
2	EA		\$ -
0.15	AC		\$ -
3	HR		\$ -
6	DAY		\$ -

ALTERNATE BID 2 TOTAL \$ -

Scheduled	Unit	Unit Price	Amount
Quantities			
1	LS		\$ -
32	LF		\$ -
3	EA		\$ -
40	LF		\$ -
15	TN		\$ -
12	TN		\$ -

25	CY		\$ -
5	TN		\$ -
0.2	AC		\$ -
5	HR		\$ -
20	DAY		\$ -

ALTERNATE BID 3 TOTAL \$ -

Scheduled	Unit	Unit Price	Amount
Quantities			
1	LS		\$ -
44	LF		\$ -
8	TN		\$ -
3	TN		\$ -
25	CY		\$ -
6	TN		\$ -
3	HR		\$ -
5	DAY		\$ -

ALTERNATE BID 4 TOTAL \$ -

Scheduled	Unit	Unit Price	Amount
Quantities			
1	LS		\$ -
3	DAY		\$ -

2	EA		
5	TN		\$ -
3	TN		\$ -
10	CY		\$ -
3	TN		\$ -
5	HR		\$ -
5	DAY		\$ -

ALTERNATE BID 5 TOTAL \$ -

Scheduled	Unit	Unit Price	Amount
Quantities			
1	LS		\$ -
142	LF		\$ -
142	LF		\$ -
142	LF		\$ -
20	GAL		\$ -
4	DAY		\$ -

ALTERNATE BID 6 TOTAL \$ -

Scheduled	Unit	Unit Price	Amount
Quantities			
1	LS		\$ -
141	LF		\$ -

114	LF		
255	LF		\$ -
255	LF		\$ -
0.1	AC		\$ -
5	DAY		\$ -

ALTERNATE BID 7 TOTAL \$ -

Scheduled	Unit	Unit Price	Amount
Quantities			
1	LS		\$ -
28	LF		\$ -
7	TN		\$ -
2	TN		\$ -
20	CY		\$ -
4	TN		\$ -
396	LF		\$ -
396	LF		\$ -
396	LF		\$ -
3	HR		\$ -
0.05	AC		\$ -
8	DAY		\$ -

ALTERNATE BID 8 TOTAL \$ -

Scheduled	Unit	Unit Price	Amount
Quantities			
1	LS		\$ -
23	LF		\$ -
52	LF		\$ -
75	LF		\$ -
75	LF		\$ -
10	GAL		\$ -
3	DAY		\$ -

ALTERNATE BID 9 TOTAL \$ -

Scheduled	Unit	Unit Price	Amount
Quantities			
1	LS		\$ -
97	LF		\$ -
334	LF		
6	EA		\$ -
3	EA		\$ -
5	CY		\$ -
70	SY		\$ -
1	EA		\$ -
280	LF		\$ -
130	LF		\$ -
410	LF		\$ -
200	SY		\$ -
175	TN		
45	TN		\$ -
300	CY		\$ -

